

CHENNAI METRO RAIL LIMITED

CHENNAI METRO RAIL PROJECT PHASE I

CONTRACT BW-UG-03

DESIGN AND CONSTRUCTION OF BALANCE WORKS OF UNDERGROUND STATIONS AT AG-DMS, TEYNAMPET, NANDANAM, SAIDAPET AND SAIDAPET RAMP PORTION AND ASSOCIATED TUNNELS

ADDENDUM – 2



Addendum 2

Sl.No	Reference	Available Para/Clause	Amendment
Part 1 Section III: Evaluation and Qualification Criteria – Initial Filter			
1	New Table	A minimum number of two	Replace with the following:
	2.4	similar ⁽ⁱ⁾ contracts that have	
		been satisfactorily and	A minimum number of two similar ⁽ⁱ⁾
	2.4.2 (a)	substantially ⁽ⁱⁱ⁾ completed as a	contracts that have been completed as a
	Specific	prime contractor (single	prime contractor (single entity or JV
	Experience	entity or JV member) ⁽ⁱⁱⁱ⁾ since	member) ⁽ⁱⁱⁱ⁾ since 1 st January 2005 of which
		1 st January 2005 of which one	one contracts must have been satisfactorily
	Requirements	contracts must have been	and substantially ⁽ⁱⁱ⁾ completed since 1^{st}
		completed since 1^{st} January	January 2010 till 30 th September 2015.
		2010 till 30 th September 2015.	
Part 1 Section III: Evaluation and Qualification Criteria – Initial Filter			
EQC- for award of multiple packages			
2		A minimum number of four	Replace with the following:
	award of		
	multiple	been satisfactorily and	A minimum number of four similar $^{(i)}$
	packages	substantially ⁽ⁱⁱ⁾ completed as a	contracts that have been completed as a
		prime contractor (single	prime contractor (single entity or JV
	2.4.2 (a)	entity or JV member) ⁽ⁱⁱⁱ⁾ since	member) ⁽ⁱⁱⁱ⁾ since 1^{st} January 2005 of which
	Specific	1 st January 2005 of which two	two contracts must have been satisfactorily
	Experience	contracts must have been	and substantially ⁽ⁱⁱ⁾ completed since 1^{st}
		completed since 1 st January	January 2010 till 30 th September 2015.
	Requirements	2010 till 30 th September 2015.	