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A All parts of Bid Documents 

A1.  Employer’s Representative Replace with the following: 

 

Engineer 

A2.  Engineer’s Representative Replace with the following: 

 

Engineer 

A3.  LIC Building Replace with the following: 

 

LIC 

B Part 1 Section III: Evaluation and Qualification Criteria – Initial Filter 

B1. Clause 1.1.3 

Others 

(c) General 

Experience 

 

The Applicant shall meet the 

following minimum criteria:  

 

1.The average annual turnover 

as prime contractor or joint 

venture partner (defined as 

billing for works in progress 

and completed) over the last 5 

financial years (i.e financial 

years ending between April 1, 

2010 to March 31st, 2015) of 

USD 85 Million / INR 510 

Crores equivalent.  

2.Successful experience as 

prime contractor in the 

execution of at least four 

projects of comparable nature 

and complexity to the proposed 

contract within the last 10 

years ending 31.03.2015; at 

least two out of these four 

projects must have been 

completed within the last 5 

years ending 31.03. 2015.  

 

This experience in the last 5 

years shall include: 

i. Executed and completed at 

least  one tunnel by Closed 

Face TBM of at least 3 km in 

total length (single tunnel 

length to be counted), and of 

finished internal diameter not 

Delete the following: 

 

The Applicant shall meet the following 

minimum criteria:  

 

1.The average annual turnover as prime 

contractor or joint venture partner (defined 

as billing for works in progress and 

completed) over the last 5 financial years 

(i.e financial years ending between April 1, 

2010 to March 31st , 2015) of USD 85 

Million / INR 510 Crores equivalent.  

2. Successful experience as prime 

contractor in the execution of at least four 

projects of comparable nature and 

complexity to the proposed contract within 

the last 10 years ending 31.03.2015; at least 

two out of these four projects must have 

been completed within the last 5 years 

ending 31.03. 2015.  

 

This experience in the last 5 years shall 

include: 

i. Executed and completed at least  

one tunnel by Closed Face TBM of at least 

3 km in total length (single tunnel length to 

be counted), and of finished internal 

diameter not less than 5 m, below the local 

groundwater table and in mixed ground 

conditions that vary from weak alluvial 

deposits to competent rock; and  

ii. Execution and completion of at least 

three underground stations all below the 
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less than 5 m, below the local 

groundwater table and in 

mixed ground conditions that 

vary from weak alluvial 

deposits to competent rock; 

and  

ii. Execution and completion of 

at least three underground 

stations all below the local 

groundwater table and in 

mixed ground conditions that 

vary from alluvial deposits to 

competent rock and with the 

following features:  

- excavation depth to 

accommodate two or 

more levels (platform 

and concourse) below the 

ground surface.; and 

- An excavated volume 

of not less than 70,000 

cubic meters in each 

station. 

The applicant is required to submit 

satisfactory performance certificates 

from their respective client’s along 

with the tender. Where necessary, 

CMRL will make inquiries with the 

Applicant’s clients. 

local groundwater table and in mixed 

ground conditions that vary from alluvial 

deposits to competent rock and with the 

following features:  

- excavation depth to accommodate 

two or more levels (platform and 

concourse) below the ground surface.; and 

- An excavated volume of not less 

than 70,000 cubic meters in each station. 

B2. Clause 1.1.3 

Others 

(d) Lead 

Detailed 

Design 

Consultant 

(DDC) 

The Applicant must submit a list of 

potential Lead Detailed Design 

Consultants (DDC) they propose to 

appoint to prepare detailed design of 

the works on his behalf and the 

successful contractor will be obliged to 

appoint a DDC from the list submitted. 

It is not necessary for the DDC to be 

jointly and severally bound with the 

Applicant. However the proposed 

DDC must be separately listed in the 

application with necessary documents 

supporting their credentials/ experience 

including their previous employers’ 

certificates. It is mandatory for these 

Add the following to para: 

 

The Previous’ Employer’s Certificate shall 

be provided in the format “Appendix 1 to 

EQC”. 

This will be taken into account at the time 

of appointment of DDC after award of 

contract. 
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forms to be signed by the proposed 

DDC. This will be evaluated as a part 

of the technical evaluation. 

B3. Clause 1.2.3 

Award 

Criteria for 

Multiple 

Contracts 

(ITB 38.4) 

Bidders have the option to bid for any 

one or both packages. Bids will be 

evaluated package-wise, taking into 

account discounts offered, if any, for 

individual packages. Only one 

package contract (BW-UG-02 or BW-

UG-03) Contract(s) will be awarded to 

the Bidder or Bidders offering the 

lowest evaluated cost to the Employer 

for combined packages, subject to the 

selected Bidder(s) meeting the required 

qualification criteria for the package. 

Replace with the following: 

 

Bidders have the option to bid for any one 

or both packages. Bids will be evaluated 

package-wise, taking into account discounts 

offered, if any, for individual packages.  

For award of two packages to a single 

bidder when he is lowest for both contracts, 

he should meet EQC-Combined criteria in 

accordance with Clause 2 (ii) – 

Qualification Criteria for Multiple 

Contracts. 

B4. Clause 2 (ii) 

Qualification 

Criteria for 

Multiple 

Contracts 

Delete Replace with the following: 

 

For the award of two packages, the 

Bidders should satisfy the requirements set 

out in the qualifying criteria enclosed 

herewith as EQC for award of multiple 

packages.  

B5. Clause 2.3 

Financial 

Situation 

Table for 2.3.1 to 2.3.3 Add the following as note to Bidders below 

the table: 

 

Note to Bidders: 

1. For evaluation under Clause 2.3.3 

(i): Bankers’ reference to be 

provided by the Bidder (for Single 

entity or each member of the JV, as 

applicable ). 

2. For evaluation under Clause 2.3.3 

(ii): Auditor’s Certificate to this 

effect has to be provided by the 

Bidder (for Single entity or JV-all 

parties combined, as applicable) 

B6. Clause 2.4. 

General 

Experience 

Table for 2.4.1 to 2.4.2 (b) ii) Replace with New Table 2.4 attached to this 

addendum. 

B7 All EQC “Applicant” Replace “Applicant” with “Bidder”. 

C. Part 1 Section IV: Bidding Form 

C1. Schedule of 

Adjustment 

Data 

RBI-CPI- (labour)  

RBI-CPI- (Cement+Lime)- Cement 

RBI-CPI- (Steel Long)- Steel 

Replace with the following: 

 

RBI-CPI -  for labour  
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Table A: 

Local 

Currency 

Column (C): 

Source of 

Index 

RBI-CPI- Mineral Oil (Fuel) RBI-WPI-(Cement+Lime) - for Cement 

RBI-WPI- (Steel Long) - for Steel 

RBI-WPI- Mineral Oil –for Fuel 

C2. Schedule of 

Adjustment 

Data 

Table A: 

Local 

Currency 

The Bidder shall fill in column (E) and 

specify a value within the ranges given 

by the Employer in b, c, d and e of 

column (F), so that the total weighting 

equals 1.00. 

 

Add the following: 

 

Note: 

For payment made in foreign currency, for 

the purpose of calculation of Price 

adjustment for Foreign Currency, 

Currency conversion factor as specified in 

Specific Provisions SP 22 Clause 13.8.1 b 

and c shall be applied.  

C3. Price 

Schedules 

Price Schedules Replace with the New Price Schedule 

attached herewith in Section 3.1 of 

Addendum 1. 

 

C4. Schedule of 

Payments 

Table: 

Price Centre A  

Replace with tables New Price Centre A 

C5. Schedule of 

Payments 

Table: 

Price Centre I 

Replace with tables New Price Centre I 

C6. Form EQU: 

Equipment 

Form Add the following: 

 

Note: 

For the major equipments proposed to be 

hired by Bidder, the Bidder shall submit 

the Consent letter of the Vendor/Supplier 

who is providing the equipment to the 

Bidder. 

C7 Form EXP-

2(a) 

Form Add the following: 

 

Note: 

As an enclosure to this form, the bidder 

(single firm or each member of JV) shall 

furnish Employer’s Certificate containing 

the following details for each contract 

submitted for evaluation under this 

criteria: 
1. Project name 

2. Name and address of client/ employer. 

3. Brief description of scope   

(a) No. of underground stations,  

(b) length of metro rail tunnel,  
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(c) tunnel diameter., methodology adopted 

for tunneling,  

(d) local groundwater condition etc. 

4. Contract agreement number and date. 

5. Type of contract. 

6. Name of the contractor (single entity or JV) 

7. Starting date and Contract duration  

8. Original date of completion 

In case of JV: 

9. Percentage participation of JV 

10. Apportionment of works between JV 

partners. 

Status up to 30
th

 September 2015 

11. Value of project at award. 

12. Percentage of works completed 

a) Each Underground stations 

b) Metro rail Tunnels 

c) Tunnel Dia. And methodology adopted 

for tunneling. 

13. Value of work certified till date. 

 

D Part 1 Section I: Supplementary Instructions 

D1 45.1.2.1  Add the following: 

 

The bidder shall note that the works are to 

be executed in mixed ground conditions 

varying from alluvial deposits to complete 

rock and below local ground water table.  

D2 45.4.2  Add the following: 

 

45.4.3 

Tentative list of equipments taken over 

from the terminated contractor and 

available in site in ‘as-is-where-is’ 

condition is provided in lists 1A, 1B and 2. 

Equipments in list 1A and 1B are available 

free of cost. 

Equipments in list 2 are available for hire 

and the rates are to be negotiated by the 

Bidder with the respective equipment 

owners directly. 

Lists are attached as Annexure to 

Supplementary Instructions 45.4.3. 

 

45.4.4 

The bidder shall be responsible for all the 

plant & machinery, equipments provided 

by Employer, during the period of usage at 
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site, including operation, maintenance, 

repairs, safety, etc complete. They shall be 

returned to the Employer in working 

condition upon completion of works. 

 

45.4.5 

The equipments are required to be certified 

by competent authority/ organization 

periodically as per statutory requirements. 

Necessary insurance for the equipments 

and third  party insurance also should be 

covered by the Bidder during the period of 

usage. 

E Part 1 Section II: Bid Data Sheet 

E1 ITB 1.1 The name, identification and number 

of the contract(s)comprising this ICB 

is:  

(a) BW-UG-02“Design and 

Construction of balance works of 

underground stations at 

Government Estate, LIC, 

Thousand lights and Associated 

Tunnels” 

(b) BW-UG-03“Design and 

Construction of balance works of 

underground stations at AG-

DMS, Teynampet, Nandanam, 

Saidapet and Saidapet ramp 

portion and Associated Tunnels”  

Remove the following: 

 

(b) BW-UG-03“Design and Construction of 

balance works of underground stations at 

AG-DMS, Teynampet, Nandanam, Saidapet 

and Saidapet ramp portion and Associated 

Tunnels” 

E2 ITB 22.2 (a) Board resolution of each member 

authorising their respective 

signatories 

(b) Power of Attorney of each 

member of JV/Consortium 

authorizing the signatories of the 

Bidder to commit the Tender. 

Replace with the following: 

 

An authenticating document issued by the 

person with right of representation on 

behalf of the firm/company. 

F Part 3 – Section VIII Particular Conditions Part A – Contract Data 

F1. 1.1.2.4 & 1.3 

Contract Data 

Chennai Metro Rail Limited 

CMRL Depot, Admin. Building, 

Poonamallee High Road,  

Koyambedu, 

Chennai 600 107. 

Replace with the following: 

 

The General Consultants, 

Chennai Metro Rail Limited, 

Admin. Building, CMRL Depot, 

Poonamallee High Road,  
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Koyambedu, 

Chennai 600 107. 

F2. 1.3 Contract 

Data  

“Electronic transmission systems” Replace with the following: 

 

Fax and e-mail.  

F3 8.1 (c) “Immediately” Replace with the following: 

 

“Within 7 days after the issue of Letter of 

Acceptance” 

F4 13.8 Shall be only in INR and the amount 

to be adjusted shall be excluding 

Taxes, duties, TN VAT 

Replace with the following: 

 

Shall be applicable to the currencies 

quoted by the contractor and the amount 

adjusted shall be excluding taxes, duties 

and TN VAT. 

F5 14.2 5% of the accepted contract amount 

payable in the currencies… 

Replace 5% with 10%  

F6 14.3(c) 

Percentage of 

Retention 

Money 

5% Replace with the following 

 

0% 

F7 14.3(c) limit 

of Retention 

Money 

5% of the Accepted Contract Amount Replace with the following 

 

2.5% of the Accepted Contract Amount in 

the form of Bank Guarantee to be 

submitted at the time of signing the 

contract agreement 

G Part 3 – Section VIII Particular Conditions – Part B – Specific Provisions 

G1. Title 

Page 2-2 

PART B – Particular Conditions (SP) Replace “Particular Conditions” with 

“Specific Provisions”. 

G2. Title of Table The following Clauses in this Part B – 

Particular Conditions supplement 

Section VII General Conditions, unless 

otherwise stated. 

Replace “Particular Conditions” with 

“Specific Provisions”. 

G3. SP 6 Modify para 2 of 4.2 GC  

The Contractor shall deliver the 

Performance Security to the Employer 

within 28 days after receiving the 

Letter of Acceptance, and shall send a 

copy to the Engineer. The Performance 

Security shall be issued by a Public 

Sector Undertaking bank, and shall be 

in the form annexed to the Particular 

Replace “Public Sector Undertaking bank”  

with  “Public Sector Undertaking bank 

selected by the Contractor”. 
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Conditions, as stipulated by the 

Employer, or in another form approved 

by the Employer.  

G4. SP 12 Add the following sub-clause to the 

end of Sub-Clause 4.15 of Part B 

General Conditions 

Replace “Part B” with “Section VII”. 

G5. SP 13.7.2.2 1. Any new tax which is imposed “after 

the due date of submission of tender” 

and… 

Replace with the following: 

 

“after the Base Date” 

G6. SP 22 “Price Variation” Replace with “Price Adjustment” 

G7 SP SP Add the following new items: 

 

SP 26 

SP 27 

H Part 2 Employer’s Requirements Volume 1 Appendix 2B 

H1 Contract Key 

Dates (Table) 

Key Dates Column with key dates as 

per calendar year 

Remove the Column with key dates as per 

calendar year 

 

Encl: 

Appendix 1 to EQC: Format for Previous Employer’s Certificate for DDC 

New Table 2.4: General Experience 

EQC for award of multiple packages 

Section 3.1: New Price Schedule including Pricing Summary 

New Price Centre A 

New Price Centre I 

SP 26 and SP 27 

Annexure to Supplementary Instructions 45.4.3
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Appendix 1 to EQC: Refer Sl.No.B2 of Addendum 1 

 

Appendix 1 to EQC  

Format for Previous Employer’s Certificate for DDC 
 

 

APPLICATION FORM (1)  

Lead Detailed Design Consultant (DDC) 
 

Name of Lead Detailed Design Consultant (DDC) 

 

To technically qualify, the Lead Detailed Design Consultant (DDC) shall be required to pass the specified requirements 

applicable to this form, as set out in this document. 

On a separate page, using the format of Forms (1a) and (1b), the Lead DDC is requested to list all contracts of a similar 

nature and complexity to the contract for which the Lead DDC wishes to qualify and undertaken during the last 10 years. 

The value should be based on the currencies of the contracts converted into INR, at the date of substantial completion, or 

for current contracts at the time of award. The information is to be summarized, using Forms (1a) and (1b), for each 

contract completed or under execution, designed by the Lead DDC. 
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APPLICATION FORM (1a)  

Lead Detailed Design Consultant (DDC) 
Details of Contracts of Similar Nature and Complexity 

 

Name of lead design consultant 

 

Use a separate sheet for each contract. 

 

1. Number of contact Country 

Name of the contract 

2. Name of employer 

3. Employer Address 

4. Nature of works and special features relevant to the contract for which the Applicant 

wishes to prequalify. (Please use separate sheets if the space is insufficient) 

5. Consultancy Role (Check One) 

Lead Consultant                                Consultant                                      Sub-consultant  

6. Value in specified currencies at completion, or at date of award for current contracts, 

• Total Consultancy Amount: _____________ (name of currency) 

• Sub-Contract Amount (if the role was sub-contractor): _____________ (name of 

currency) 

• Responsible Consultancy Amount (if the role was partner in a joint venture): 

_____________ (name of currency) 

_____________ (percentage of share)% 

7. Equivalent value INR (please specify exchange rates) 

8. Date of Award 

9. Date of Completion 

10. Contract/subcontract duration (years and months) 

 

11. Specified requirements4 (Please use separate sheets if the space is insufficient) 
4 The Applicant should insert details pertaining to any specific contractual criteria required for 

particular operations as listed in Clause 1.1.2 (d) of Evaluation and Qualification Criteria: 
Initial Filter 
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APPLICATION FORM (1b)  

Lead Detailed Design Consultant (DDC) 
Details of Contracts of Similar Nature and Complexity 

Name of lead design consultant 

Name of Contract, Contract No. and Location 

 

Sl. No. Eligibility parameters Description of the Contract details to be filled in 

by the Lead Detailed Design Consultant 

 

1. Tunnels: Mixed ground Conditions    

Use of Closed face tunnel 

boring machines 

 

Total length of the tunnel  

Finished internal Dia. of 

the tunnel 

 

2. Underground 

Stations 

Mixed ground Conditions    

No. of stations  

Excavation depth  

Excavation Volume  

Traffic Management  

Utility Diversion 

Protection 
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New Table 2.4: Refer Sl.No. B6. of Addendum 1 

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. 
Factor/ 

Sub-Factor 

Requirement Single Entity 

Joint Venture (existing or intended) 
Submission 

Requirements 
All Parties 

Combined 

Each 

Member 
One Member  

2.4 Experience 

2.4.1  General 

Experience 

Experience under 

contracts in the role 

of prime contractor 

(single entity or JV 

member), for at 

least the last ten 

years starting 1st 

January 2005. 

Must meet 

requirement 
N/A 

Must meet 

requirement 

Must meet 

requirement 

Form EXP-

1 

2.4.2 

(a) 

Specific  

Experience 

A minimum 

number of two 

similar(i) contracts 

that have been 

satisfactorily and 

substantially
(ii)

com

pleted as a prime 

contractor (single 

entity or JV 

member)(iii)since 1st 

January 2005 of 

which one 

contracts must have 

been completed 

since 1st January 

2010 till 30
th

 

September 2015. 

Must meet 

requirement 

including 

underground 

stations and 

tunnel 

Must meet full 

requirements(iv) 

including 

tunnel and 

underground 

stations 

Must meet 

minimum 

30% 

requirement 

of minimum 

value of 

work  either 

for 

underground 

station or 

tunnel. 

N/A Form EXP 

- 2(a) 

2.4.2 

(b) 

Specific 

Experience 
For the above or other contracts completed and under implementation as prime contractor (single 

entity or JV member), between 1st January 2010 and 30
th

 September 2015, a minimum experience in 

the following key activities successfully completed: 
i. Executed and 

completed at least  

one Metro tunnel 

by Closed Face 

TBM of at least 3 

km in total length 

(single tunnel 

length to be 

counted), and of 

finished internal 

diameter not less 

Must meet 

requirements 

 

Must meet 

requirements 

 

NA 

Must meet 

minimum 

50% of 

requirement 

Form EXP-

2(b) 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. 
Factor/ 

Sub-Factor 

Requirement Single Entity 

Joint Venture (existing or intended) 
Submission 

Requirements 
All Parties 

Combined 

Each 

Member 
One Member  

2.4 Experience 

than 5 m; and 

ii) Execution and 

completion of at 

least two 

underground 

stations with the 

following 

features:  

-excavation depth  

to  accommodate  

two  or  more levels 

(platform and   

concourse) below 

the ground surface.;  

Must meet 

requirements 

 

Must meet 

requirements 

 

NA 

Must meet 

minimum 

50% of 

requirement 

Form EXP-

2(b) 

Notes for the Bidder 

(i) The similarity shall be based on the physical size, complexity, methods/technology and/or other characteristics described 

in Section VI, Employer’s Requirements. Summation of number of small value Contracts (less than the value specified 

under requirement) to meet the overall requirement will not be accepted. Single similar works mean the construction of 

Metro Rail tunnel and/or underground station in a unban environment and the minimum value of work should be 

INR 350 crores. 

(ii) Substantial completion shall be based on 80% or more works completed under the Contract. 

(iii) For contracts under which the Bidder participated as a JV member, only the Bidder’s share, by value, shall be 

considered to meet this requirement. 

(iv) In case of a JV, the value of Contracts completed by its members shall not be aggregated to determine whether the 

requirement of the minimum value of a single Contract has been met. Instead, each Contract performed by each member 

shall satisfy the minimum value of a single Contract as required for single entity. In determining whether the JV meets 

the requirement of total number of Contracts, only the number of Contracts completed by all members each of value 

equal or more than the minimum value required shall be aggregated. Minimum value of single contract of similar 

nature
(i)

 is INR 350 crore. 
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EQC for award of Multiple Packages: Refer Sl.No.B4 of Addendum 1 

If the Bidder is the L1 for contracts BW-UG-02 and BW-UG-03 individually, then the bidder shall satisfy the 

following requirements for award of both contracts (BW-UG-02 & BW-UG-03) : 

Eligibility and Qualification 

Criteria for award of multiple 

packages (i.e. BW-UG-02 & BW-

UG-03) 

Compliance Requirements Documentation 

No. 
Factor/ 

Sub-Factor 
Requirement 

Single 

Entity 

Joint Venture (existing or 

intended) 

Submission 

Requirements 

All 

Parties 

Combined 

Each 

Member 

One 

Member  

2.1 Eligibility 

2.1.1 Nationality 

Nationality in 

accordance with 

ITB 4.3. 

Must meet 

requirement 
N/A 

Must meet 

requirement 
N/A 

Form ELI –1.1 

and 1.2, with 

attachments 

2.1.2 
Conflict of 

Interest 

No conflicts of 

interests as 

described in 

ITB 4.2. 

Must meet 

requirement 
N/A 

Must meet 

requirement 
N/A Letter of Bid 

2.1.3 
JICA 

Ineligibility 

Not having 

been declared 

ineligible by 

JICA as 

described in 

ITB 4.4. 

Must meet 

requirement 
N/A 

Must meet 

requirement 
N/A 

Letter of Bid 

Form ACK 
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Eligibility and Qualification 

Criteria for award of multiple 

packages (i.e. BW-UG-02 & BW-

UG-03) 

Compliance Requirements Documentation 

No. 

Factor/ 

Sub-

Factor 

Requirement Single Entity 

Joint Venture (existing or intended) 
Submission 

Requirements 
All Parties 

Combined 

Each 

Member 

One 

Member 

2.2 Historical Contract Non-Performance 

2.2.1  History of 

non-

performing 

Contracts 

Non-

performance of 

a Contract(i) did 

not occur as a 

result of 

Contractor’s 

default since 1st 

January 2010 

Must meet 

requirement(ii) 
N/A 

Must meet 

requirement(ii) 
N/A Form CON 

2.2.2  Pending 

Litigation 

All pending 

litigation shall in 

total not 

represent more 

than Fifty 

percent (50%)
 
of 

the Bidder’s net 

worth and shall 

be treated as 

resolved against 

the Bidder.  

Must meet 

requirement(ii) 
N/A 

Must meet 

requirement(ii) 
N/A Form CON 

2.2.3 Litigation 

History 

No consistent 

history of 

court/arbitral 

award decisions 

against the 

Bidder (iii) since 

1st January 2005 

4 

Must meet 

requirement(ii) 
N/A 

Must meet 

requirement(ii) 
N/A Form CON 

Notes for the Bidder 

 

 (i)Non-performance, as decided by the Employer, shall include all Contracts: 

(a) where non performance was not challenged by the Contractor, including through referral to the dispute resolution 

mechanism under the respective Contract, and 

(b) that were so challenged but fully settled against the Contractor. 

Non-performance shall not include Contracts where Employers decision was overruled by the dispute resolution 
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Eligibility and Qualification 

Criteria for award of multiple 

packages (i.e. BW-UG-02 & BW-

UG-03) 

Compliance Requirements Documentation 

No. 

Factor/ 

Sub-

Factor 

Requirement Single Entity 

Joint Venture (existing or intended) 
Submission 

Requirements 
All Parties 

Combined 

Each 

Member 

One 

Member 

2.2 Historical Contract Non-Performance 

mechanism. Non-performance must be based on all information on fully settled disputes or litigation, i.e. dispute or 

litigation that has been resolved in accordance with the dispute resolution mechanism under the respective Contract and 

where all appeal instances available to the Applicant have been exhausted. 

 

(ii) This requirement also applies to Contracts executed by the Bidder as a JV member. 

 

(iii) The Bidder shall provide accurate information on the related Bidding Form about any litigation or arbitration resulting 

from Contracts completed or ongoing under its execution over the last Ten (10) years.  A consistent history of awards 

against the Bidder or any member of a joint venture may result in rejection of the Bid. 
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Eligibility and Qualification Criteria for award of 

multiple packages (i.e. BW-UG-02 & BW-UG-03) 
Compliance Requirements Documentation 

No. 
Factor/ 

Sub-Factor 
Requirement 

Single 

Entity 

Joint Venture (existing or intended) 
Submission 

Requirements 
All Parties 

Combined 

Each 

Member 

One 

Member 

2.3 Financial Situation 

2.3.1  Financial 

Performance 

The audited balance sheets 

or, if not required by the 

law of the Bidder’s 

country, other financial 

statements acceptable to 

the Employer, for the last 

five years (including 2015) 

shall be submitted and 

must demonstrate the 

current soundness of the 

Bidder’s financial position 

and its prospective long 

term profitability. 

As the minimum 

requirement, a Bidder’s net 

worth calculated as the 

difference between total 

assets and total liabilities 

should be positive since 

2010. 

Must meet 

requirement 
N/A 

Must meet 

requirement 
N/A 

Form FIN – 1 

with attachments 

2.3.2 Average 

Annual 

Turnover 

Minimum average annual 

turnover of INR 1020 

Crore / 160 Million USD 

calculated as total certified 

payments received for 

Contracts in progress 

and/or completed, within 

the last Five  years divided 

by Five years. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

25 

percentage 

of the 

requirement 

Must meet 

40 

percentage 

of the 

requirement 

Form FIN –2 

2.3.3 Financial 

Resources 

(i) The Bidder shall 

demonstrate that it has 

access to, or has available, 

liquid assets, 

unencumbered real assets, 

lines of credit, and other 

financial means 

(independent of any 

contractual advance 

payment) sufficient to meet 

the cash flow requirements 

estimated as INR 180 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

25 

percentage 

of the 

requirement 

Must meet 

40 

percentage 

of the 

requirement 

Form FIR- 1 
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Eligibility and Qualification Criteria for award of 

multiple packages (i.e. BW-UG-02 & BW-UG-03) 
Compliance Requirements Documentation 

No. 
Factor/ 

Sub-Factor 
Requirement 

Single 

Entity 

Joint Venture (existing or intended) 
Submission 

Requirements 
All Parties 

Combined 

Each 

Member 

One 

Member 

2.3 Financial Situation 

Crores for four months8for 

the subject Contract(s) net 

of the Bidder’s other 

commitments. 

  (ii) The Bidder shall also 

demonstrate, to the 

satisfaction of the 

Employer, that it has 

adequate sources of finance 

to meet the cash flow 

requirements on works 

currently in progress and 

for future contract 

commitments. 

Must meet 

requirement 

Must meet 

requirement 
N/A N/A 

Form FIR– 1 and 

Form FIR - 2 
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Eligibility and Qualification Criteria for 

award of multiple packages (i.e. BW-UG-

02 & BW-UG-03) Compliance Requirements 
Docume

ntation 

No. 
Factor/ 

Sub-Factor 
Requirement Single Entity 

Joint Venture (existing or intended) 
Submissi

on 

Require

ments 
All Parties 

Combined 
Each Member One Member  

2.4 Experience 

2.4.1  General 

Experience 

Experience under 

contracts in the 

role of prime 

contractor (single 

entity or JV 

member), for at 

least the last ten 

years starting 1st 

January 2005. 

Must meet 

requirement 
N/A 

Must meet 

requirement 

Must meet 

requirement 

Form 

EXP-1 

2.4.2 

(a) 

Specific  

Experience 

A minimum 

number of four 

similar(i) contracts 

that have been 

satisfactorily and 

substantially(ii)co

mpleted as a 

prime contractor 

(single entity or 

JV 

member)(iii)since 

1st January 2005 

of which two 

contracts must 

have been 

completed since 

1st January 2010 

till 30th September 

2015. 

Must meet 

requirement 

including 

underground 

stations and 

tunnel 

Must meet full 

requirements(iv) 

including tunnel 

and underground 

stations 

Must meet 

minimum 30% 

requirement of 

minimum 

value of work  

either for 

underground 

station or 

tunnel. 

N/A 
Form 

EXP - 

2(a) 
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Eligibility and Qualification Criteria for 

award of multiple packages (i.e. BW-UG-

02 & BW-UG-03) Compliance Requirements 
Docume

ntation 

No. 
Factor/ 

Sub-Factor 
Requirement Single Entity 

Joint Venture (existing or intended) 
Submissi

on 

Require

ments 
All Parties 

Combined 
Each Member One Member  

2.4 Experience 

2.4.2 

(b) 

Specific 

Experience 

For the above or other contracts completed and under implementation as prime contractor (single entity or JV 

member), between 1st January 2010 and 30th September 2015, a minimum experience in the following key 

activities successfully completed: 

  
i. Executed and 

completed at 

least  one Metro 

tunnel by 

Closed Face 

TBM of at least 

3 km in total 

length (single 

tunnel length to 

be counted) of 

underground 

metro tunnel. 

Must meet 

requirements 

 

Must meet 

requirements 

 

NA 

Must meet 

minimum 

50% of 

requirement 

Form 

EXP-

2(b) 

  
ii. Execution and 

completion of 

at least four 

underground 

stations with 

the following 

features:  

-excavation depth  

to  accommodate  

two  or  more 

levels (platform 

and   concourse) 

below the ground 

surface.; 

Must meet 

requirements 

 

Must meet 

requirements 

 

NA 

Must meet 

minimum 

50% of 

requirement 

Form 

EXP-

2(b) 

Notes for the Bidder 

(i) The similarity shall be based on the physical size, complexity, methods/technology and/or other characteristics 

described in Section VI, Employer’s Requirements. Summation of number of small value Contracts (less than the 

value specified under requirement) to meet the overall requirement will not be accepted. Single similar works mean 

the construction of Metro Rail tunnel and/or underground station in an urban environment and the minimum 

value of work should be INR 350 crores. 

(ii) Substantial completion shall be based on 80% or more works completed under the Contract. 

(iii) For contracts under which the Bidder participated as a JV member, only the Bidder’s share, by value, shall be   
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Eligibility and Qualification Criteria for 

award of multiple packages (i.e. BW-UG-

02 & BW-UG-03) Compliance Requirements 
Docume

ntation 

No. 
Factor/ 

Sub-Factor 
Requirement Single Entity 

Joint Venture (existing or intended) 
Submissi

on 

Require

ments 
All Parties 

Combined 
Each Member One Member  

2.4 Experience 

       considered to meet this requirement. 

 (iv) In case of a JV, the value of Contracts completed by its members shall not be aggregated to determine whether the 

requirement of the minimum value of a single Contract has been met. Instead, each Contract performed by each 

member shall satisfy the minimum value of a single Contract as required for single entity. In determining whether the 

JV meets the requirement of total number of Contracts, only the number of Contracts completed by all members each 

of value equal or more than the minimum value required shall be aggregated. Minimum value of single contract of 

similar nature
(i)

 is INR 350 crore. 
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Section 3.1: New Price Schedule Refer Sl.No.C3. of Addendum 1 

 

Price Schedules 
 

This is a terminated contract for the balance works. The Bidder is required to go through 

the drawings and schedules before quoting. However they are indicative only he is also 

required to visit the site. 

1.1. Preamble 
The Pricing Document shall be read in conjunction with Notice of Invitation to Tender, Instructions to 

Bidders and all Tender Documents. 

The Contract is a lump sum priced Contract, adjusted by the Price Variation Formula detailed in SP 

Clause 22 of Part 2.  The Works are divided into Price Centres each representing one or more groups of 

inter-related works forming part of the Works. The detailed Scope of Works is given in Part 2-Employer’s 

Requirements. 

The individual item descriptions within each Price Centre are indicative only of the Work included in this 

Contract and shall not be taken as defining the scope of work to be executed either under the Price Centre 

or the Contract. 

The item descriptions, if given, are general summaries only, therefore no omission from, or error in, item 

descriptions within this Pricing Document shall warrant an adjustment of the Contract Price nor entitle the 

Contractor to seek an extension of time under the Contract. 

The rates to be quoted for non-schedule items should be based on TN PWD schedules and rates 2015. For 

the items not available in TNPWD schedule, DSR 2015 will be adopted. No escalation will be allowed. 

The individual percentages inserted in the Percentage Column of the Pricing Schedule shall be used for 

the sole purpose of assessing amounts due for inclusion or exclusion (negative variations) within interim 

payments.  

The percentage rate for each item detailed in Price Centres A, B, C, D, E, F, G, and H and the rates 

included in Price Centre I of this Pricing Document are for finished items of work 100% complete in all 

respects, and shall be held to include all waste on materials, duties, landing charges, shipping costs for 

transport by air, sea or land (or any combination thereof), insurance, import taxes and duties, input VAT, 

unloading, storage, getting into position, hoisting, lowering, erection, distributing to positions, fixing, 

temporary works including false-work and formwork (shuttering), demolition, excavation, removal of 

debris, labour, materials, scaffolding and staging, plant, supervision, maintenance, contractor’s profit and 

establishment/ overheads, together with preparation of design and drawings, all general risks, insurance 

liabilities, compliance of labour laws and taxes/duties etc. as per statuary obligations set out or implied in 

the Contract, making good prior to handing over to the Employer and anything reasonably to be inferred 
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from the description of the item and indispensably necessary thereto, and all other requirements of the 

Contract. 

The activity descriptions for items within Price Centres shall be deemed to cover all aspects of the 

relevant item scope, irrespective of the fact that the Bidder may not have inserted an amount against any 

item description. The total amount of each Price Centre shall be deemed inclusive of all of the 

Contractor’s obligations to execute the part of the Works covered by the Price Centre and to perform all of 

his other obligations under the Contract in respect thereof. The Contractor shall not be entitled to receive 

any further or additional payment in respect of such Price Centre. 

The total amount payable for each of the Price Centres B to H shall be equal to 95% of the Sum of the 

Price Centres inserted into the Pricing Summary Schedule below.   

The person authorized to sign on behalf of the Bidder shall sign in full, with company seal and date, at the 

bottom of all pages of the Pricing Schedule. 

1.2. Contract Price 

The total of all Price Centres B, C, D, E, F, G, H and I, as shown in the Pricing Summary Schedule below, 

with the addition of Tamil Nadu VAT, constitutes the Contract Price which shall be the total amount to be 

paid to the Contractor for executing the Works and performing all other obligations under the Contract, 

subject only to any further amounts as may be determined by the Engineer as being due to the Contractor 

in accordance with the Contract.  

The Price Centre totals and the Contract Price shall not be subject to adjustment by the Contractor in respect of 

any error or oversight in the preparation of this Pricing Document, and they represent the full extent of the 

Contractor’s entitlement to receive payment in respect of such Price Centres. Errors will be corrected by the 

Employer for any arithmetic mistakes in computation or summation found in the tender submission, as 

indicated in the ITB Part 1. 

The Bidder is to note that Price Centre “I” must be priced in Indian Rupees only.   

The payment for all utility diversion works (temporary or permanent diversion) undertaken for the purpose of 

completion of the scope of works entrusted shall be based on the applicable departmental rates for the year 

2015 (TNEB, CMWSSB, BSNL, TNPWD, etc.).  The contractor shall have to submit the necessary estimated 

bill of quantities and drawings prior to execution to the Engineer for approval of proposal. After execution of 

the diversion works, the Employer shall release the payments for the subject diversion based on the completion 

certificate received from the concerned department along with the as-built records that have been jointly 

signed-off by the contractor, Engineer and the utility department authority. The payment will only be made on 

the basis of actual measurement of work done and will be valued accordingly. 

Payments for Price Centres B, C, D, E, F, G, and H will be made in the currencies quoted by the contractor 

upto 95% of the respective price centre values.   

Price Centre “A” calculated as 5% of the price centre totals of price centre B to H shall also be paid in the 

currencies quoted by the contractor. 

For the purpose of calculation of Price Adjustment under SP Clause 22, the Contract Price shall be calculated 

excluding TN VAT and Basic Customs Duty (since they are reimbursed as per actuals). 
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1.3. Description of Pricing Centres 
The Pricing Documents comprise Price Centre “A”, which represents Preliminaries and General 

Requirements associated with Price Centres B to H inclusive, and Price Centres “B, C, D, E, F, G, H and 

I”, which represent a series of work activities comprising a complete component when constructed.   

Price Centre “I” represents Schedule of items for D-Wall/ Structural Repair for Stations and Tunnel and 

the rates quoted by the Bidder shall include all such costs related to Preliminaries and General 

Requirements for such works. 

1.3.1 Price Centre A is not priced as it is deemed to be included in the total amount inserted into the Pricing 

Summary for Price Centres “B to H” and is included in this document for payment purposes only.  Price 

Centre A is dedicated to Preliminaries and General Requirements as stated in the Schedule of Payments, 

including, but not limited to, the following, as per the requirements and other details given in the 

Employer’s Requirements, Drawings and Specifications;  

a) Initial works programme 

b) Three month rolling programme 

c) Detailed works programme 

d) Monthly progress report 

e) Software support plan 

f) Back-up copies of the software submission 

g) Interface management plan 

h) Interface matrix and specific contract interface sheets 

i) Station co-ordination installation plan for each station on a room by room basis 

j) Project management information system 

k) Contractor’s staff organisation plan 

l) Project signboard submission 

m) Occupational Safety, Health & Environmental Plan 

n) OHS&E Manual requirements submission 

o) Environmental management plan 

p) Detailed spoils management plan 

q) Diesel emission mitigation plan 

r) Dust Control plan 

s) Temporary traffic and control plan 

t) Accommodation proposals and provisions 

u) Procurement Plan 

v) Contractor’s manufacturing management plan 

w) Comprehensive testing programme 

x) Installation plan and programme 

y) Method statement for installation 

z) Comprehensive testing and commissioning programme 

aa) Test procedures 

bb) Inspection and Test Plan 

cc) Factory test plan 

dd) Partial acceptance test plan 

ee) System acceptance test plan 
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ff) Maintenance support plan 

gg) Schedule of spare parts for EMS 

hh) Training plan 

ii) All interfacing works within the Project and other Interfacing Contractors, and 

jj) All other items included in the Scope of Works given in Employer’s Requirements (Part 2). 

The Bidder is to note that some of the Items are payable as a portion of the indicated percentage on a 

monthly or quarterly basis or are paid proportionately using the percentages of the items of works as noted 

in brackets (**%) in the Price Centre. 

The Bidder should note that for the following Key Staff; QA Manager, Safety Manager and Chief 

Interface Coordinator, not employed and on site within 30 days of date of mobilisation in accordance with 

the Contractor’s Programme, there shall be a deduction of 2 lakhs for each month, or part thereof, as 

determined by the Engineer, whose decision shall be final and binding. 

1.3.2 Price Centres “B, C, D, E, F, G, H and I” are dedicated to the design of the temporary and permanent 

works, construction and finishing of all Stations, entrances/exits, bored tunnels, cut and cover tunnels, 

access shafts, cross passages, subways, walkways, vehicle parking, drop off zones, landscaping, 

restoration/reinstatement of the road works, architectural and builders works, building services, finishes, 

etc.., as specified and as stated in the Schedule of Payments, as per the requirements and other details 

given in the Employer’s Requirements, Drawings and Specifications, all as specified in Part 2. 

 The Contractor is to note that some of the Items are payable proportionately using the percentages of the 

items of works, as cumulative percentages, as noted in brackets (**%) in the Price Centre item 

description. 

1.3.3 The cost of additional repair/restoration/reinstatement items of works undertaken by the contractor beyond 

the scope shall be paid as variation on the basis of actual measurement of works done and will be valued 

based on Southern Railway SOR 2008 + 50%, latest DSR, TNPWD rates etc as applicable to the year 

2015. 

 Price Centre I is dedicated to the costs relating to items for D-Wall/ Structural Repair for Stations and 

Tunnel and any such works to be executed shall be paid on actual measurement basis.  The Contractor is 

required to price these items, which shall include the Contractor’s requirements for preliminaries, general 

requirements for execution, overheads, profit, etc. 

 For items payable under Price Centre I, payment will only be made on the basis of certification of actual 

measurement of work done and will be valued in accordance with the relevant item in Price Centre I.   

 The Employer will be arranging alternative water supplies for existing water wells affected by the Works 

and where required any assistance rendered by the Contractor shall be paid by the latest TamilNadu PWD 

rates. 

 The cost of those utilities which the Contractor chooses to retain/protect during construction will be 

deemed to be included in Price Centres “B to H”. 
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1.3.4  Price / Cost Breakdown 

1.3.4.1 The totals for each Price Centre B, C, D, E, F, G and H and rates for items in Price Centre I of this Pricing 

Document shall be deemed to include for all costs associated with the supply, manufacture and delivery to 

Site of such item by the Contractor (including, without limitation, the cost of design, manufacture, 

packing, supply and delivery to Site, testing and commissioning, labour cost if applicable, preliminaries 

and other general requirements, overheads and profit) irrespective of the quantity of the items to be 

supplied. 

1.3.4.2 The percentage rate for each item detailed in Price Centres B, C, D, E, F, G, and H and rates for items in 

Price Centre I of this Pricing Document are for finished items of work, 100% complete in all respects, as 

stated in Clause 1.1 above. 

1.3.4.3 Variations will only be considered if there is any additional work required beyond the scope of the 

underground stations and tunnels, or the Engineer instructs any changes to the existing scope. Variations 

shall include all works instructed by the Engineer (in consultation with the Employer), beyond the scope 

of the balance works contractor. The price adjustment clause in SP 22 shall not be applicable for variation 

items. 

1.3.4.4 Payments to the Contractor will be made on a monthly basis in accordance with Clause 14.3 of GC, unless 

otherwise stipulated. All items will be paid at 100% completion unless payment is noted as being paid 

proportionately using the percentages of the items of works as noted in brackets (**%) in the Price 

Centre.  

For any additional items, payment will be made on the basis of actual measurement of work-done and 

valued in accordance with any relevant item(s) in i) latest Tamil Nadu PWD rates and ii) latest DSR 

(applicable as written in priority).  

1.3.4.5 No payment will be made against any item in the Contractor’s Pricing Document which does not have a 

value entered against it within the Amount column, including ‘0’, ‘NIL’ or intentionally left blank. 

1.3.4.6 The lump sums included for Tunnel Price Centres shall include for the capping, removal of or other 

measures necessary for dealing with the presence of the existing wells but the reprovision of the water 

supply shall be arranged by the Employer. 

1.4 Schedule of Payments (SOPs) 

The total sum for Price Centre “A” Preliminaries shall be equal for 5% of Price Centres B, C, D, E, F, G, 

and H. Payments under Price Centre A will be made on a monthly, quarterly, or percentage basis as 

indicated in Price Centre A.  

The Schedule of Payments, refer Sub-clause 14.4 of GC, for a Price Centre shows the amount payable to 

the Contractor for work carried out in that Price Centre subject to conditions stated in this Contract and 

shall be used to determine the amounts of the interim payments in accordance with Sub-clause 14.3 of 

GC.  

The value of Basic Customs Duty shall be subtracted proportionately from all Price Centres for the 

purpose of calculation of Price Centre Values in the Interim Payment Certificates. 

As part of the first Monthly Progress Report provided in accordance with Sub-clause 4.21 of GC, the 

Contractor shall convert the time scale of the SOPs included as part of the Contractor’s Submission from 

“months after Commencement Date” to months and years on the Gregorian calendar. 
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1.5 Payment Concept 

Payment will be calculated using the Schedule of Payments (SOPs), subject to the Engineer being 

satisfied that the works for each item are 100% complete, unless payment is on a 

percentage/monthly/quarterly basis. Payment will be based on the Contractor’s submission of a monthly 

statement, in accordance with Sub-clause 14.3 of GC.  The Engineer may, at his discretion, certify partial 

completion and payment of item units in parts of not less than 30% of that item. 

Subject to the Contractor’s Monthly Statement meeting the minimum value of 2% of Contract Price, and 

after the Engineer’s assessment, the Engineer will issue an Interim Payment Certificate calculated on 

percentages from the SOP Items, Sub-clause 1.3.4.6 above, for each Price Centre in the manner described 

in Sub-clause 14.6 of GC.  

1.6 Revisions During the Contract Period. 

1.6.1    Revisions to Price Centres. 

In the unlikely event that revisions to the Price Centres are required during the Contract in accordance 

with Clause 14 of GC, the following procedures shall apply: 

a) Where new items are required, the Schedule of Payments and the Price Centre Descriptions shall be 

revised, by the Contractor, to include the new item(s) with the appropriate description of the work 

and submitted to the Engineer for a Notice 

b) Where revisions to existing Price Centres are required, the appropriate Price Centre description shall 

be revised by the Engineer to reflect the revisions to the work. 

1.6.2 Revisions to Schedule of Payments. 

The affected Price Centre total, the Schedule of Payments, and the Contractor’s Price shall be adjusted by the 

Engineer to incorporate any change to the Contract Price.  The Contractor shall update the Schedule of Payments 

and submit to the Engineer for a Notice of No Objection. 

1.6.3 Engineer may revise the Schedule of Payments in consultation with the Employer during the course of execution. 
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Contract No.BW-UG-02 

DESIGN AND CONSTRUCTION OF BALANCE WORKS OF UNDERGROUND STATIONS AT GOVERNMENT 

ESTATE, LIC AND THOUSAND LIGHTS AND ASSOCIATED TUNNELS 

PRICING SUMMARY 

Price 

Centre 
Description Indian Rupees 

Foreign Currency 

(1) 

Foreign Currency 

(2) 
 

       

 
Stations      

 
       

B Government Estate Station      
 

       

C LIC Station      
 

       

D Thousand Lights Station      
 

       

 
Tunnel Sections      

 
       

E 
South end of May Day Park Shaft to 

Government Estate Station 

     

 
       

F Government Estate Station to LIC Station      
 

       

G LIC Station to Thousand Lights Station      
 

       

H 
Thousand Lights Station to north end of 

Gemini Station 

     

 
       

I 
Schedule of items for D wall/structural repair 

for stations and tunnels 

  _ _ 

 
TENDER SUB TOTAL (P)      

 
TN VAT (Ceiling Amount) (Q)      

 
TENDER TOTAL (R=P+Q)      

 

BASIC CUSTOMS DUTIES (S) 

(Ceiling Amount) 

     

 
TOTAL AMOUNT (T=R-S)      

 
Rate of Conversion of Foreign Currency to 

INR on Base Date 

   

 

Equivalent Total Amount in Indian Rupees  

(T for evaluation purpose – Both in figures 

and in words) 
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Note: 

(1) Payments for this Contract will be made in Indian Rupees, two other currencies from OECD countries, if the Contractor so 

desires, or in a combination of all three currencies. Bidders shall quote for Price Centres B to I including Customs Duty but 

excluding TN VAT. Price Centre A has not been priced but will be 5% of the price centre totals of Price Centres B to H quoted 

in the table. 

(2) Insert one currency symbol as appropriate.  

(3) The Bidder is to note that i) Price Centre I, ii) TN VAT (Ceiling Amount) and iii) Basic Customs Duties (Ceiling Amount), must 

be priced in Indian Rupees only.  

(4) Bidder is to insert a ceiling amount for Tamil Nadu VAT and Basic Customs Duties, which will be reimbursed in accordance 

with contract condition. Bidders shall note that the Basic Customs Duty and TN VAT indicated in the above table will be 

reimbursed by the Employer on proof of payment/liability subject to the ceiling amounts indicated in the above table.  

(5) The Equivalent Total Amount shall be equal to the sum of the Tender Totals, minus the sum inserted for Basic Customs Duties. 

The Equivalent Total Amount shall be converted into Indian Rupees if other currencies are used and the exchange rate(s) shall 

be that prevalent on the Base Date as publicised by the Reserve Bank of India. 

(6) The Bidder shall complete the Tender Total (R) in words below;  

TENDER  TOTAL  (R):     ___________________________________________________________  

______________________________________________________________________________________  

 

 

 

 

 

 

Authorized Signatory with Company Seal 
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New Price Centre A: Refer Sl.No. C4. of Addendum 1 

Schedule of Payments 

Pricing centre "A" Preliminaries shall be equal to 5% of the Price centre Totals of Price centre B to H 

Price Centre 'A' Details  

Price 

Centre 
Description Percentage ℅ for Sub Items 

    % Unit 

A Preliminaries (5%) 
  

A1 Contractual Submissions 
  

A1.1 Submission of PII, Bond, insurances, etc. 4% 
 

A1.a Submission of Performance BG 40%  

A1.b Professional Indemnity Insurance 30%  

A1.c Car Policy ( Insurances) 30% Quarterly 

A2 General Items 
  

A2.1 Initial Works Programme, 4%  

A2.2 
Detailed Works Programme, updates, revisions and Three 

Month Rolling Programme 
4% Quarterly 

A2.3 Monthly Progress Report 6% Monthly 

A2.4 
Design Statement & Programme for Design Deliverables 

(Design Units) 
4% LS 

i On Submission 60% 
 

ii On Approval 40% 
 

A2.5 Quality Assurance & Quality Control Plans & Audits 8% LS 

i Submission of Plan 25%  

ii Audit 75%  

A2.6 Interface Management Plan & Audits 8% LS 

a Submission of IMP(25% of 8%) 25%  

b Quarterly Audit on Interface Performance(75% of 8%) 75%  

A2.7 Interface Matrix and Specific Contract Interface Sheets 4% LS 

 
a) Nomination of CIC (25% of 4%) 25%  

 
b) Detailed study of Interface Points(75% of 4%) 75%  

A2.8 
All Interface management and coordination, including 

provision of services, for the Interfacing Contractors 
4% Monthly 
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Schedule of Payments 

Pricing centre "A" Preliminaries shall be equal to 5% of the Price centre Totals of Price centre B to H 

Price Centre 'A' Details  

Price 

Centre 
Description Percentage ℅ for Sub Items 

    % Unit 

A2.9 

Interface management and coordination from the issue of 

Taking Over Certificate until start of Revenue Services. 

(Employer to instruct if required.) 

4% Quarterly 

A2.10 
Station Coordination Installation Plan for Each Station on a 

Room by Room Basis 
4% LS 

i Station Coordination Installation Plan 25% Monthly 

ii Room By Room Basis 75% Monthly 

A2.11 Project Management Information System 4% Nos 

A2.12 

Contractor's Staff Organisation Plan & Key Staff.(Contractor 

to note Key Staff payment deduction, refer Clause 1.3.1 

above.) 

4% Monthly 

A2.13 Project Sign Boards 2% Yearly 

A2.14 OHS&E Plan Submission 4% One Time 

A2.15 
Compliance with Occupational Safety, Health and 

Environmental Plan & Audits 
12% LS 

i Submission of Plan 25% One Time 

ii Audit 75% Quarterly 

A2.16 

Environmental Management Plan & Audits to include; Spoils 

Management, Diesel Emission Mitigation and Dust Control 

Plans & Audits 

4% LS 

i Submission of Plan 25% One Time 

ii Audit 75% Quarterly 

A2.17 Comprehensive Testing and Commissioning Programme 4% After ROD 

A2.18 Schedule of Spare Parts 4% LS 

A2.19 Training Plan, Updates and Audits 4% LS 

i Submission of Plan 25% One Time 

ii Audit 75% Quarterly 

 
Sub Total 96% 

 

A2.20 
All other Items that are included or inferred in the Employer's 

Requirements Part 2. 
4% 
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Schedule of Payments 

Pricing centre "A" Preliminaries shall be equal to 5% of the Price centre Totals of Price centre B to H 

Price Centre 'A' Details  

Price 

Centre 
Description Percentage ℅ for Sub Items 

    % Unit 

  Total for Price Centre A 100% 
 

  

The Above Total for Price Centre A shall be equal to 5% of the sum of the Total Amount for the each Price 

centre "B to H". 
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New Price Centre I: Refer Sl.No. C5. of Addendum 1 

Schedule of Payments 

Price Centre “I” Schedule of items for D-Wall/ Structural Repair for Stations and Tunnels 

Price Centre ‘I’ Details 

Price 

Centre 

Item Description Unit Qty. Rate Amount 

Undertake necessary D-Wall and Structural Repair (Roof, Concourse, Base Slab, Columns and Beams) of already 

executed works by Terminated Contractor with Approved Method Statement and Specification including D-Wall 

Rendering etc.   

 

I.1. Undertake repair works of all types of Cracks and Joint leakages 

including dry/wet cracks of various thickness includes with D-

Wall Joints, Structural cracks in roof, concourse, base etc. as per 

approved method statement and materials to the satisfaction of 

the Engineer. 

 

RM 

 

200m   

I.2. Undertake repair works for rebar exposed area including 

removal of contaminated concrete to sound concrete, 

application of bonding agent, structural repair, to required finish 

standard, curing with approved methods and materials to the 

satisfaction of the Engineer.  

 

M
2
 

 

100m
2
   

I.3. Mapping of exposed coupler including with drilling and 

grouting of displaced coupler along with required pull-out test 

etc. as per approved methods statement and materials to the 

satisfaction of Engineer. 

Nos. 20,000   

I.4. Chipping and repair of honey comb concrete including removal 

of loose concrete to the sound concrete, application of bonding 

agent, structural repair to the required finish standard, curing 

etc. with approved method statement and materials to the 

satisfaction of the Engineer. 

 

M
2
 

 

100m
2
   

I.5. Undertake control chipping of excess bulging concrete beyond 

25mm exposure. Including with repair of chipped concrete to 

match with adjoining finishes with approved method statement 

and materials to the satisfaction of the Engineer. 

 

M
3
 

 

20m
3
   

I.6. Undertake necessary repair of soil subsidence with 

TAM/Pressure grouting or lean concrete filling for complete 

stabilization including with secondary treatment for subsequent 

subsidence with approved method statement and materials to the 

satisfaction of the Engineer. 

M
3
 

 

 

 

 

 

100m
3
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Schedule of Payments 

Price Centre “I” Schedule of items for D-Wall/ Structural Repair for Stations and Tunnels 

Price Centre ‘I’ Details 

Price 

Centre 

Item Description Unit Qty. Rate Amount 

I.7. Undertake back-up D-wall panel of single bite panel (2.5m 

length 1.0m thick and 20m deep approximately) with plain 

cement concrete (M-35) as per approved method statement and 

materials to the satisfaction of the Engineer. 

 

M
3
 

 

 

 

 

200m
3
   

I.8. Undertake repair of all types of cracks and Joint leakages 

including dry/wet cracks of various thickness in installed tunnel 

rings as per approved method statement and materials to the 

satisfaction of the Engineer. 

RM 100m   

TOTAL for Price Centre “I” 

(both in figures and in words) 

 (in INR only) 

Note:  

(1) The quantities indicated are tentative only. However, payment will be made based on actual measurement of 

work done. 

(2) For every repair, the contractor should make a mapping of the defect, suggest the method of repair and 

material to be used and its quality control procedure.  

(3) There is no limit to increase or decrease in the above quantities. 

(4) Any other item not covered above, but required as per site condition, will be paid as variation. 
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SP 26 and SP 27: Refer Sl.No.G6 & G7 of Addendum 1 

 

SP No. Section VII – 

GC Sub- 

Clause No. 

The following Clause in this Part-B Specific Provisions supplement Section 

VII General Conditions, unless otherwise stated. 

SP 26 2.1 

Right of Access 

to the Site 

Replace Clause 2.1(b) of General Conditions with the following 

 

In case of delay in handing over of the site by the Employer, the Contractor will be 

given extension of time only. The payment in the extended period in such cases 

will be with price adjustment effective from the original date of completion. 

 

SP 27 14.9 

Payment of 

Retention 

Money 

Add the following sub-clause at the end of Clause 14.9 of General Conditions: 

 

14.9.1  One half of the retention money in the form of Bank Guarantee will be 

released when the Taking Over Certificate is issued by the Engineer. 

Balance retention money (BG) will be released within 21 days after the 

issue of Performance Certificate.  
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Annexure to Supplementary Instructions 45.4.3: Refer Sl.No. D2 of Addendum 1 

LIST 1A 

INVENTORY OF PLANT AND MACHINERIES  

BW-UG-02 

Sl.No. Location Equipment Make Reference 

1 Batching plant Transit mixer Schwing Stetter TN-19-F-4964 

2 Batching plant Transit mixer Schwing Stetter TN-19-F4963 

3 Batching plant Transit mixer Schwing Stetter TN-19-F-4997 

4 Batching plant Transit mixer Schwing Stetter TN-19-F-4988 

5 Batching plant Dumper Leyland TN-09-BS-0753 

6 Batching plant Loader Hindustan TN-09-BS-7229 

7 Batching plant Generator250(KVA) Jakson CJS-11114400 

8 Batching plant Batching Plant Unit  Schwing stetter BAP/0056/18532 

9 Batching plant Air Compressor (XRH1100) Atlas copco ACP/1100/32424 

10 Batching plant Air Compressor(XA146) Atlas copco ACP/0300/30323 

11 Batching plant 
Electronic Weigh Bridge 

100T 
Viswakarma ENB/0100/42213 

12 Batching plant Transit mixer Ashok Leyland TN18E6041 

13 Batching plant Chiller Plant Reynold RR1GO175DC 

14 Batching plant Generator(125KVA) Jakson CJS-11114266 

15 SGE DG (250KVA) - 1No Jacksons Ltd JSPF- 250 

16 SGE DG (125KVA) - 1No Jacksons Ltd CJ125D5P 

17 SGE-Site Office  Containers - 7Nos N.A N.A 

18 
SGE - Ancillary 

Building Area 
Container- 1No N.A N.A 

19 
SGE-JV Safety 

Container 
Total Station 

SOKKIA-

SET510 
D21866 

20 
SGE-JV Safety 

Container 
Total Station TOPCON 750746 

21 
SLIRL/Ancillary 

Bldg 
Vibro Hammer -Powerpack ICE HA 15 

22 
SLIRL/Ancillary 

Bldg 
Vibro Hammer-Driving Head ICE VHH1250001 

23 
SLI-RL/Higgins 

opp 
Container N.A N.A 

24 SLI-RL/Entry B BentoniteTank N.A N.A 
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LIST 1A 

INVENTORY OF PLANT AND MACHINERIES  

BW-UG-02 

Sl.No. Location Equipment Make Reference 

25 SLI - Entry A 
Bentonite Mixer tank with 

20HP Motor 
N.A N.A 

26 

SLI - Concourse 

Level, Main 

Station Box 

Grouting Pump N.A PMG/0300/27339 

27 
STL- Office 

container 
KODEN KODEN 60400495 

28 
STL - RL office 

area 
BABY ROLLER GREEVES A3F0741274 

29 
STL - RL/South 

(AARTI) 
Grouting rig N.A WDL/045/13514 
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LIST 1B 

INVENTORY OF PLANT AND MACHINERIES  

BW-UG-02 

Sl.No. Location Equipment Make Reference 

1 SGE 
Ventilation Fans with ducts - 

2Nos 
Zitron ZVN-14-160/4 

2 SGE 
Distribution Transformer 

(800KV) 

Current Electricals 

Limited 
126110 

3 SGE Air Compressor - 2Nos ADEKOM KD 7508 

4 SGE Air Tanks -2Nos 

Shangai Shenjian 

Pressure Vessel Co 

Ltd 

2170310402012F196 

5 

SLI-

RL/Stn 

box 

Ambulance Maruthi-Suzuki TN09 BR 5486 

6 

May day 

park 40 TON GANTRY CRANE Atlas Crane Pvt ltd 529 

7 

May day 

park 20 TON GANTRY CRANE HI TECH ENGG 
528 

8 

May day 

park JCB LOADALL(FORKLIFT) JCB 540-170 
FORKLIFT 

9 

May day 

park Van AMBULANCEE 
TN 09 BR 5486 

10 

May day 

park Batching plant 

schwing setter CP-

30 N.A 

11 

May day 

park Air Compressor Atlas Copco XA176 

12 

May day 

park Loco Motive-02 

Schoma 

LokoMotiven 5790 

13 

May day 

park Conveyor Belt Set up S-703 HK N.A 

14 

May day 

park Conveyor Belt Set up S-704 HK N.A 

15 

May day 

park Loco Motive-05 

Schoma 

LokoMotiven 5879 

16 

May day 

park Loco Motive-03 

Schoma 

LokoMotiven 5787 
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LIST 1B 

INVENTORY OF PLANT AND MACHINERIES  

BW-UG-02 

Sl.No. Location Equipment Make Reference 

17 

May day 

park Loco Motive-06 

Schoma 

LokoMotiven 5739 

18 

May day 

park(Shaft) Man Rider-02 N.A N.A 

19 

May day 

park(703 ) Man Rider-03 N.A N.A 

20 

May day 

park(Shaft) Grout Car 1 N.A N.A 

21 

May day 

park(703 ) Grout Car 2 N.A N.A 

22 

May day 

park DG -set 14000KVA Grand Motor ALT no: 280041/1 

23 

May day 

park DG -set 14000KVA Grand Motor ALT no: 280041/2 

24 

May day 

park DG -set 14000KVA Grand Motor ALT no: 280041/3 

25 

May day 

park DG -set 14000KVA Grand Motor ALT no: 280041/4 

26 

May day 

park 

(Shaft) 

TBM S703 + 01 no Backup 

bridge+ 4 nos of backup 

gantry+ segment erector+ 

segment feeder+ segment 

crane (EOT) HK S703 

27 

May day 

park 

(Shaft) 

TBM S704 + Backup bridge+ 

4 nos of backup gantry+ 

segment erector+ segment 

feeder+ segment crane (EOT) HK S704 
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LIST 2 

INVENTORY OF PLANT AND MACHINERIES  

BW-UG-02 

Sl.No. Location Equipment Make Equipment Reference Ownership 

1 SGE 

Bentonite Tanks- 8Nos 

(Including Desanding 

unit-1No)   

N.A 

BT4- 

24,47,73,40,22,21,42,75, 

SC51 

Al Ghurair 

2 SLI - RL/Stn box 
Bentonite Container (6 

Nos) 
Tank N.A L&T GEO 

3 
SLI - RL/Higgins 

opp 
Crane 50T SANY CS 50-19 L&T GEO 

4 
SLI - RL/Higgins 

opp 
Desander GMT N.A L&T GEO 

5 
SLI - RL/Higgins 

opp 
Bentonite plant N.A B2-004 L&T GEO 

6 

SLI - 

RL/Ancillary 

Bldg 

DG 82 KVA Powerica 01/13/05/1458 L&T GEO 

7 
STL - RL/GL - 

Stn box 
Grab CC16 Liebherr 184588 Al Ghurair 

8 
STL - RL/GL - 

Entrance  
Crane 50T (Crawler) Hitachi K180 N.A Al Ghurair 

9 
STL - RL/GL - 

(HDFC) 

Desander (with 9 nos 

bentonite tanks) 
N.A DS12 Al Ghurair 

10 

STL - 

RL/Overseas 

Bldg 

DG 250 kVA Powerica 01/13/02/7711 Al Ghurair 

11 

STL - 

RL/Overseas 

Bldg 

Bentonite mixing plant N.A N.A Al Ghurair 

12 Cross Passage 11 Jet Grouting Rig 
Klemm  

(Ascon ) 
Ascon ETA 
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