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CONTRACT BW-UG-03 

DESIGN AND CONSTRUCTION OF BALANCE 

WORKS OF UNDERGROUND STATIONS AT AG-

DMS, TEYNAMPET, NANDANAM, SAIDAPET AND 

SAIDAPET RAMP PORTION AND ASSOCIATED 

TUNNELS 
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A All parts of Bid Documents 

A1.  Employer’s Representative Replace with the following: 

 

Engineer 

A2.  Engineer’s Representative Replace with the following: 

 

Engineer 

A3.  Gemini Station Replace with the following: 

 

AG-DMS station 

A4.  Chamier’s Road Replace with the following: 

 

Nandanam 

B Part 1 Section III: Evaluation and Qualification Criteria – Initial Filter 

B1. Clause 1.1.3 

Others 

(c) General 

Experience 

 

The Applicant shall meet the 

following minimum criteria:  

 

1.The average annual 

turnover as prime 

contractor or joint 

venture partner 

(defined as billing for 

works in progress and 

completed) over the 

last 5 financial years 

(i.e financial years 

ending between April 

1, 2010 to March 31st 

, 2015) of USD 85 

Million / INR 510 

Crores equivalent.  

2. Successful 

experience as prime 

contractor in the 

execution of at least 

four projects of 

comparable nature 

and complexity to the 

proposed contract 

within the last 10 

years ending 

31.03.2015; at least 

two out of these four 

Delete the following: 

 

The Applicant shall meet the following 

minimum criteria:  

 

1.The average annual turnover as prime 

contractor or joint venture partner (defined 

as billing for works in progress and 

completed) over the last 5 financial years 

(i.e financial years ending between April 1, 

2010 to March 31st , 2015) of USD 85 

Million / INR 510 Crores equivalent.  

2. Successful experience as prime 

contractor in the execution of at least four 

projects of comparable nature and 

complexity to the proposed contract within 

the last 10 years ending 31.03.2015; at least 

two out of these four projects must have 

been completed within the last 5 years 

ending 31.03. 2015.  

 

This experience in the last 5 years shall 

include: 

i. Executed and completed at least  

one tunnel by Closed Face TBM of at least 

3 km in total length (single tunnel length to 

be counted), and of finished internal 

diameter not less than 5 m, below the local 

groundwater table and in mixed ground 
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projects must have 

been completed within 

the last 5 years ending 

31.03. 2015.  

 

This experience in the 

last 5 years shall 

include: 

i. Executed and 

completed at least  

one tunnel by Closed 

Face TBM of at least 

3 km in total length 

(single tunnel length 

to be counted), and of 

finished internal 

diameter not less 

than 5 m, below the 

local groundwater 

table and in mixed 

ground conditions 

that vary from weak 

alluvial deposits to 

competent rock; and  

ii. Execution and 

completion of at least 

three underground 

stations all below the 

local groundwater 

table and in mixed 

ground conditions 

that vary from 

alluvial deposits to 

competent rock and 

with the following 

features:  

- excavation 

depth to 

accommodate 

two or more 

levels (platform 

and concourse) 

below the 

conditions that vary from weak alluvial 

deposits to competent rock; and  

ii. Execution and completion of at least 

three underground stations all below the 

local groundwater table and in mixed 

ground conditions that vary from alluvial 

deposits to competent rock and with the 

following features:  

- excavation depth to accommodate 

two or more levels (platform and 

concourse) below the ground surface.; and 

- An excavated volume of not less 

than 70,000 cubic meters in each station. 
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ground surface.; 

and 

- An excavated 

volume of not 

less than 70,000 

cubic meters in 

each station. 

The applicant is required to 

submit satisfactory 

performance certificates from 

their respective client’s along 

with the tender. Where 

necessary, CMRL will make 

inquiries with the Applicant’s 

clients. 

B2. Clause 1.1.3 

Others 

(d) Lead 

Detailed 

Design 

Consultant 

(DDC) 

The Applicant must submit a 

list of potential Lead Detailed 

Design Consultants (DDC) 

they propose to appoint to 

prepare detailed design of the 

works on his behalf and the 

successful contractor will be 

obliged to appoint a DDC 

from the list submitted. It is 

not necessary for the DDC to 

be jointly and severally bound 

with the Applicant. However 

the proposed DDC must be 

separately listed in the 

application with necessary 

documents supporting their 

credentials/ experience 

including their previous 

employers’ certificates. It is 

mandatory for these forms to 

be signed by the proposed 

DDC. This will be evaluated 

as a part of the technical 

evaluation. 

Add the following to para: 

 

The Previous’ Employer’s Certificate shall 

be provided in the format “Appendix 1 to 

EQC”. 

This will be taken into account at the time 

of appointment of DDC after award of 

contract. 

B3. Clause 1.2.3 

Award 

Criteria for 

Multiple 

Bidders have the option to bid 

for any one or both packages. 

Bids will be evaluated 

package-wise, taking into 

Replace with the following: 

 

Bidders have the option to bid for any one 

or both packages. Bids will be evaluated 
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Contracts 

(ITB 38.4) 

account discounts offered, if 

any, for individual packages. 

Only one package contract 

(BW-UG-02 or BW-UG-03) 

Contract(s) will be awarded to 

the Bidder or Bidders offering 

the lowest evaluated cost to 

the Employer for combined 

packages, subject to the 

selected Bidder(s) meeting the 

required qualification criteria 

for the package. 

package-wise, taking into account 

discounts offered, if any, for individual 

packages.  

For award of two packages to a single 

bidder when he is lowest for both contracts, 

he should meet EQC-Combined criteria in 

accordance with Clause 2 (ii) – 

Qualification Criteria for Multiple 

Contracts. 

B4. Clause 2 (ii) 

Qualification 

Criteria for 

Multiple 

Contracts 

Delete Replace with the following: 

 

For the award of two packages, the 

Bidders should satisfy the requirements 

set out in the qualifying criteria enclosed 

herewith as EQC-for award of multiple 

packages. 

B5. Clause 2.3 

Financial 

Situation 

Table for 2.3.1 to 2.3.3 Add the following as note to Bidders below 

the table: 

 

Note to Bidders: 

1. For evaluation under Clause 2.3.3 

(i): Bankers’ reference to be provided 

by the Bidder (for Single entity or 

each member of the JV, as 

applicable). 

2. For evaluation under Clause 2.3.3 

(ii): Auditor’s Certificate to this effect 

has to be provided by the Bidder (for 

Single entity or JV-all parties 

combined, as applicable) 

B6. Clause 2.4. 

General 

Experience 

Table for 2.4.1 to 2.4.2 (b) ii) Replace with New Table 2.4 attached to 

this addendum. 

B7 All EQC “Applicant” Replace “Applicant” with “Bidder”. 

C. Part 1 Section IV: Bidding Form 

C1. Schedule of 

Adjustment 

Data 

Table A: 

Local 

RBI-CPI- (labour)  

RBI-CPI- (Cement+Lime)- 

Cement 

RBI-CPI- (Steel Long)- Steel 

RBI-CPI- Mineral Oil (Fuel) 

Replace with the following: 

 

RBI-CPI -  for labour  

RBI-WPI-(Cement+Lime) - for Cement 

RBI-WPI- (Steel Long) - for Steel 
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Currency 

Column (C): 

Source of 

Index 

RBI-WPI- Mineral Oil –for Fuel 

C2. Schedule of 

Adjustment 

Data 

Table A: 

Local 

Currency 

The Bidder shall fill in column 

(E) and specify a value within 

the ranges given by the 

Employer in b, c, d and e of 

column (F), so that the total 

weighting equals 1.00. 

 

Add the following: 

 

Note: 

For payment made in foreign currency, 

for the purpose of calculation of Price 

adjustment for Foreign Currency, 

Currency conversion factor as specified in 

Specific Provisions SP 22 Clause 13.8.1 b 

and c shall be applied.  

C3. Price 

Schedules 

Price Schedules Replace with the New Price Schedule 

attached herewith in Section 3.1 of 

Addendum 1. 

 

C4. Schedule of 

Payments 

Table: 

Price Centre A  

Replace with tables New Price Centre A 

C5. Schedule of 

Payments 

Table: 

Price Centre K 

Replace with tables new Price Centre K 

C6. Schedule of 

Payments 

Price Centre 

H 

Table title: 

Price Centre G: Teynampet 

Station to Nandanam Station 

Replace with the following: 

 

Price Centre H: Nandanam Station to 

Saidapet Station 

C7. Schedule of 

Payments 

Price Centre 

I 

Table title: 

Price Centre G: Teynampet 

Station to Nandanam Station 

Replace with the following: 

 

Price Centre I: Saidapet Station to CH 

13,840 

C8. Schedule of 

Payments 

Price Centre 

J 

Table title: 

Price Centre I: Cut & Cover 

Tunnel & U Section (Saidapet 

Ramp Portion) 

Replace with the following: 

 

Price Centre J: Cut & Cover Tunnel & U 

Section (Saidapet Ramp Portion) 

C9. Form EXP-

2(a) 

Form Add the following: 

 

Note: 

As an enclosure to this form, the bidder 

(single firm or each member of JV) shall 

furnish Employer’s Certificate containing 

the following details for each contract 

submitted for evaluation under this 

criteria: 
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1. Project name 

2. Name and address of client/ employer. 

3. Brief description of scope   

(a) No. of underground stations,  

(b) length of metro rail tunnel,  

(c) tunnel diameter., methodology adopted 

for tunneling,  

(d) local groundwater condition etc. 

4. Contract agreement number and date. 

5. Type of contract. 

6. Name of the contractor (single entity or 

JV) 

7. Starting date and Contract duration  

8. Original date of completion 

In case of JV: 

9. Percentage participation of JV 

10. Apportionment of works between JV 

partners. 

Status up to 30
th

 September 2015 

11. Value of project at award. 

12. Percentage of works completed 

a) Each Underground stations 

b) Metro rail Tunnels 

c) Tunnel Dia. And methodology adopted 

for tunneling. 

13. Value of work certified till date. 

 

C10. Form EQU: 

Equipment 

Form Add the following: 

 

Note: 

For the major equipments proposed to be 

hired by Bidder, the Bidder shall submit 

the Consent letter of the Vendor/Supplier 

who is providing the equipment to the 

Bidder. 

D Part 1 Section I: Supplementary Instructions 

D1 45.1.2.1  Add the following: 

 

The bidder shall note that the works are to 

be executed in mixed ground conditions 

varying from alluvial deposits to complete 

rock and below local ground water table.  

D2 45.4.2  Add the following: 

45.4.3 

Tentative list of equipments taken over 

from the terminated contractor and 

available in site “as is where is condition” 

is provided in list 1 (a), 1(b) & 2. 
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Equipments in list 1(a) & 1(b) are 

available free of cost. 

Equipments in list 2 are available for hire 

and the rates are to be negotiated by the 

bidder with the respective equipment 

owners directly. 

Lists are attached as Annexure to 

supplementary instructions 45.4.3. 

 

45.4.4 

The bidder shall be responsible for all the 

plant & machinery, equipments provided 

by Employer, during the period of usage 

at site, including operation, maintenance, 

repairs, safety, etc complete. They shall be 

returned to the Employer in working 

condition upon completion of works. 

 

 

45.4.5 

The equipments are required to be 

certified by competent authority/ 

organization periodically as per statutory 

requirements. Necessary insurance for the 

equipments and third party insurance also 

should be covered by the bidder during the 

period of usages. 

 

E Part 1 Section II: Bid Data Sheet 

E1 ITB 1.1 The name, identification and 

number of the 

contract(s)comprising this ICB 

is:  

(a) BW-UG-02“Design and 

Construction of balance 

works of underground 

stations at Government 

Estate, LIC, Thousand 

lights and Associated 

Tunnels” 

(b) BW-UG-03“Design and 

Construction of balance 

works of underground 

Remove the following: 

 

(a) BW-UG-02“Design and 

Construction of balance works of 

underground stations at Government 

Estate, LIC, Thousand lights and 

Associated Tunnels” 
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stations at AG-DMS, 

Teynampet, Nandanam, 

Saidapet and Saidapet 

ramp portion and 

Associated Tunnels”  

E2 ITB 22.2 (a) Board resolution of each 

member authorising their 

respective signatories 

(b) Power of Attorney of 

each member of 

JV/Consortium 

authorizing the 

signatories of the bidder 

to commit the Tender. 

Replace with the following: 

 

An authenticating document issued by the 

person with right of representation on 

behalf of the firm/company. 

F Part 3 – Section VIII Particular Conditions Part A – Contract Data 

F1. 1.1.2.4 & 1.3 

Contract 

Data 

Chennai Metro Rail Limited 

CMRL Depot, Admin. 

Building, 

Poonamallee High Road,  

Koyambedu, 

Chennai 600 107. 

Replace with the following: 

 

The General Consultants, 

Chennai Metro Rail Limited, 

Admin. Building, CMRL Depot, 

Poonamallee High Road,  

Koyambedu, 

Chennai 600 107. 

F2. 1.3 Contract 

Data  

“Electronic transmission 

systems” 

Replace with the following: 

 

Fax and e-mail.  

F3 8.1 (c) “Immediately” Replace with the following: 

 

“Within 7 days after the issue of Letter of 

Acceptance” 

F4 13.8 Shall be only in INR and the 

amount to be adjusted shall 

be excluding taxes, duties, 

TNVAT 

Replace with the following: 

 

Shall be applicable to the currencies 

quoted by the contractor and the amount 

adjusted shall be excluding taxes, duties, 

TNVAT. 

F5 14.2 5% of accepted contract 

amount payable in the 

currencies….. 

 

 

 

Replace 5% with 10%. 
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F6 14.3 (c) 

Percentage 

of retention 

money. 

5% Replace with the following 

 

0% 

F7 14.3(c) limit 

of Retention 

Money 

5% of the Accepted Contract 

Amount 

Replace with the following 

 

2.5% of the Accepted Contract Amount in 

the form of Bank Guarantee to be 

submitted at the time of signing the 

contract agreement 

G Part 3 – Section VIII Particular Conditions - Part B – Specific Provisions 

G1. Title 

Page 2-2 

PART B – Particular 

Conditions (SP) 

Replace “Particular Conditions” with 

“Specific Provisions”. 

G2. Title of 

Table 
The following Clauses in this 

Part B – Particular 

Conditions supplement 

Section VII General 

Conditions, unless otherwise 

stated. 

Replace “Particular Conditions” with 

“Specific Provisions”. 

G3. SP 6 Modify para 2 of 4.2 GC  

The Contractor shall deliver 

the Performance Security to 

the Employer within 28 days 

after receiving the Letter of 

Acceptance, and shall send a 

copy to the Engineer. The 

Performance Security shall be 

issued by a Public Sector 

Undertaking bank, and shall 

be in the form annexed to the 

Particular Conditions, as 

stipulated by the Employer, or 

in another form approved by 

the Employer.  

Replace “Public Sector Undertaking bank”  

with  “Public Sector Undertaking bank 

selected by the Contractor”. 

G4. SP 12 Add the following sub-clause 

to the end of Sub-Clause 4.15 

of Part B General Conditions 

Replace “Part B” with “Section VII”. 

G5. SP  

13.7.2.2 1. 

Any new tax which is imposed 

“after the due date of 

submission of tender” and… 

Replace with the following: 

 

“after the Base Date” 
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G6. SP 22 “Price Variation” Replace with “Price Adjustment” 

G7 SP SP Add the following: 

New items 

SP26 

SP27 

 

 

H 

 

Part 2 – Employer’s requirement VOL-1, Appendix-2B 

H1 Contract 

Key dates 

(Table) 

Key Dates Columns with key 

dates as per calendar year 

Remove the column with key dates as per 

calendar year 

H2 Contract 

Key Dates 

(Table) 

KD12 : Achieve issuance of 

taking over certificate ( all 

completed to degree 4 

completion)- 608 days 

Replace with the following: 

KD12A : Achieve issuance of taking over 

certificate for Saidapet station  (all 

completed to degree 4 completion) – 420 

days 

KD12B : Achieve issuance of taking over 

certificate for remaining works ( all 

completed to degree 4 completion)- 608 

days 

 

Encl: 

Appendix 1 to EQC: Format for Previous Employer’s Certificate for DDC 

New Table 2.4: General Experience 

EQC-for award of multiple packages 

Section 3.1: New Price Schedule including Pricing Summary 

New Price Centre A 

New Price Center K 

SP26 & SP 27 

Annexure to Supplementary instructions 45.4.3 
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Appendix 1 to EQC: Refer Sl.No.B2 of Addendum 1 

 

Appendix 1 to EQC  

Format for Previous Employer’s Certificate for DDC 
 

 

APPLICATION FORM (1)  

Lead Detailed Design Consultant (DDC) 
 

Name of Lead Detailed Design Consultant (DDC) 

 

To technically qualify, the Lead Detailed Design Consultant (DDC) shall be required to pass the specified 

requirements applicable to this form, as set out in this document. 

On a separate page, using the format of Forms (1a) and (1b), the Lead DDC is requested to list all 

contracts of a similar nature and complexity to the contract for which the Lead DDC wishes to qualify and 

undertaken during the last 10 years. The value should be based on the currencies of the contracts 

converted into INR, at the date of substantial completion, or for current contracts at the time of award. 

The information is to be summarized, using Forms (1a) and (1b), for each contract completed or under 

execution, designed by the Lead DDC. 
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APPLICATION FORM (1a)  

Lead Detailed Design Consultant (DDC) 
Details of Contracts of Similar Nature and Complexity 

 

Name of lead design consultant 

 

Use a separate sheet for each contract. 

 

1. Number of contact Country 

Name of the contract 

2. Name of employer 

3. Employer Address 

4. Nature of works and special features relevant to the contract for which the Applicant 

wishes to prequalify. (Please use separate sheets if the space is insufficient) 

5. Consultancy Role (Check One) 

Lead Consultant                                Consultant                                      Sub-consultant  

6. Value in specified currencies at completion, or at date of award for current contracts, 

• Total Consultancy Amount: _____________ (name of currency) 

• Sub-Contract Amount (if the role was sub-contractor): _____________ (name of 

currency) 

• Responsible Consultancy Amount (if the role was partner in a joint venture): 

_____________ (name of currency) 

_____________ (percentage of share)% 

7. Equivalent value INR (please specify exchange rates) 

8. Date of Award 

9. Date of Completion 

10. Contract/subcontract duration (years and months) 

 

11. Specified requirements4 (Please use separate sheets if the space is insufficient) 
4 The Applicant should insert details pertaining to any specific contractual criteria required for 

particular operations as listed in Clause 1.1.2 (d) of Evaluation and Qualification Criteria: 
Initial Filter 
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APPLICATION FORM (1b)  

Lead Detailed Design Consultant (DDC) 
Details of Contracts of Similar Nature and Complexity 

Name of lead design consultant 

Name of Contract, Contract No. and Location 

 

Sl. No. Eligibility parameters Description of the Contract details to be filled in 

by the Lead Detailed Design Consultant 

 

1. Tunnels: Mixed ground Conditions    

Use of Closed face tunnel 

boring machines 

 

Total length of the tunnel  

Finished internal Dia. of 

the tunnel 

 

2. Underground 

Stations 

Mixed ground Conditions    

No. of stations  

Excavation depth  

Excavation Volume  

Traffic Management  

Utility Diversion 

Protection 
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New Table 2.4: Refer Sl.No. B6. of Addendum 1 

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. 

Factor/ 

Sub-

Factor 

Requirement 
Single 

Entity 

Joint Venture (existing or intended) 
Submission 

Requirements 
All Parties 

Combined 

Each 

Member 

One 

Member  

2.4 Experience 

2.4.1  General 

Experience 

Experience under contracts 

in the role of prime 

contractor (single entity or 

JV member), for at least the 

last ten years starting 1st 

January 2005. 

Must meet 

requirement 
N/A 

Must meet 

requirement 

Must meet 

requirement 
Form EXP-1 

2.4.2 

(a) 

Specific  

Experience 

A minimum number of two 

similar(i) contracts that have 

been satisfactorily and 

substantially(ii)completed as 

a prime contractor (single 

entity or JV 

member)(iii)since 1st January 

2005 of which one contracts 

must have been completed 

since 1st January 2010 till 

30
th

 September 2015. 

Must meet 

requirement 

including 

underground 

stations and 

tunnel 

Must meet full 

requirements(iv) 

including 

tunnel and 

underground 

stations 

Must meet 

minimum 

30% 

requirement 

of minimum 

value of work  

either for 

underground 

station or 

tunnel. 

N/A Form EXP - 

2(a) 

2.4.2 

(b) 

Specific 

Experience 
For the above or other contracts completed and under implementation as prime contractor (single entity or JV 

member), between 1st January 2010 and 30
th

 September 2015, a minimum experience in the following key activities 

successfully completed: 

i. Executed and completed 

at least  one tunnel by 

Closed Face TBM of at 

least 3 km in total length 

(single tunnel length to be 

counted), and of finished 

internal diameter not less 

than 5 m; and 

Must meet 

requirements 

 

Must meet 

requirements 

 
NA 

Must meet 

minimum 

50% of 

requirement 

Form EXP-2(b) 

ii) Execution and 

completion of at least 

two underground 

stations with the 

following features:  

-excavation depth  to  

accommodate  two  or  

more levels (platform and   

concourse) below the 

ground surface.; and 

Must meet 

requirements 

 

Must meet 

requirements 

 
NA 

Must meet 

minimum 

50% of 

requirement 

Form EXP-2(b) 

Notes for the Bidder 

(i) The similarity shall be based on the physical size, complexity, methods/technology and/or other characteristics described in Section VI, 

Employer’s Requirements. Summation of number of small value Contracts (less than the value specified under requirement) to meet the 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. 

Factor/ 

Sub-

Factor 

Requirement 
Single 

Entity 

Joint Venture (existing or intended) 
Submission 

Requirements 
All Parties 

Combined 

Each 

Member 

One 

Member  

2.4 Experience 

overall requirement will not be accepted. Single similar works mean the construction of Metro Rail tunnel and/or underground 

station in a unban environment and the minimum value of work should be INR 350 crores. 

(ii) Substantial completion shall be based on 80% or more works completed under the Contract. 

(iii) For contracts under which the Bidder participated as a JV member, only the Bidder’s share, by value, shall be considered to meet this 

requirement. 

(iv) In case of a JV, the value of Contracts completed by its members shall not be aggregated to determine whether the requirement of the 

minimum value of a single Contract has been met. Instead, each Contract performed by each member shall satisfy the minimum value 

of a single Contract as required for single entity. In determining whether the JV meets the requirement of total number of Contracts, 

only the number of Contracts completed by all members each of value equal or more than the minimum value required shall be 

aggregated. Minimum value of single contract of similar nature
(i)

 is INR 350 crore. 
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EQC- for award of multiple packages: refer serial no. B4 of Addendum 1. 

If the Bidder is the L1 for contracts BW-UG-02 and BW-UG-03 individually, then the bidder 

shall satisfy the following requirements for award of both contracts (BW-UG-02 & BW-UG-03): 

Eligibility and Qualification 

Criteria for award of multiple 

packages (i.e. BW-UG-02 & BW-

UG-03) 

Compliance Requirements Documentation 

No. 
Factor/ Sub-

Factor 
Requirement 

Single 

Entity 

Joint Venture (existing or intended) 

Submission 

Requirements 
All Parties 

Combined 

Each 

Member 

One 

Member  

2.1 Eligibility 

2.1.1 Nationality 

Nationality in 

accordance 

with ITB 4.3. 

Must meet 

requirement 
N/A 

Must meet 

requirement 
N/A 

Form ELI –1.1 

and 1.2, with 

attachments 

2.1.2 
Conflict of 

Interest 

No conflicts 

of interests as 

described in 

ITB 4.2. 

Must meet 

requirement 
N/A 

Must meet 

requirement 
N/A Letter of Bid 

2.1.3 
JICA 

Ineligibility 

Not having 

been declared 

ineligible by 

JICA as 

described in 

ITB 4.4. 

Must meet 

requirement 
N/A 

Must meet 

requirement 
N/A 

Letter of Bid 

Form ACK 
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Eligibility and Qualification 

Criteria for award of multiple 

packages (i.e. BW-UG-02 & BW-

UG-03) 

Compliance Requirements Documentation 

No. 

Factor/ 

Sub-

Factor 

Requirement Single Entity 

Joint Venture (existing or intended) 

Submission 

Requirements All Parties 

Combined 

Each 

Member 

One 

Member 

2.2 Historical Contract Non-Performance 

2.2.1

  

History of 

non-

performing 

Contracts 

Non-

performance of 

a Contract(i) 

did not occur 

as a result of 

Contractor’s 

default since 1st 

January 2010 

Must meet 

requirement(ii) 
N/A 

Must meet 

requirement(ii) 
N/A Form CON 

2.2.2

  

Pending 

Litigation 

All pending 

litigation shall 

in total not 

represent more 

than Fifty 

percent (50%) 

of the Bidder’s 

net worth and 

shall be treated 

as resolved 

against the 

Bidder.  

Must meet 

requirement(ii) 
N/A 

Must meet 

requirement(ii) 
N/A Form CON 

2.2.3 Litigation 

History 

No consistent 

history of 

court/arbitral 

award 

decisions 

against the 

Bidder (iii) since 

1st January 

2005 4 

Must meet 

requirement(ii) 
N/A 

Must meet 

requirement(ii) 
N/A Form CON 

Notes for the Bidder 

 

 (i)Non-performance, as decided by the Employer, shall include all Contracts: 

(a) where non performance was not challenged by the Contractor, including through referral to the dispute 

resolution mechanism under the respective Contract, and 

(b) that were so challenged but fully settled against the Contractor. 

Non-performance shall not include Contracts where Employers decision was overruled by the dispute resolution 

mechanism. Non-performance must be based on all information on fully settled disputes or litigation, i.e. dispute or 
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Eligibility and Qualification 

Criteria for award of multiple 

packages (i.e. BW-UG-02 & BW-

UG-03) 

Compliance Requirements Documentation 

No. 

Factor/ 

Sub-

Factor 

Requirement Single Entity 

Joint Venture (existing or intended) 

Submission 

Requirements All Parties 

Combined 

Each 

Member 

One 

Member 

2.2 Historical Contract Non-Performance 

litigation that has been resolved in accordance with the dispute resolution mechanism under the respective Contract 

and where all appeal instances available to the Applicant have been exhausted. 

 

(ii) This requirement also applies to Contracts executed by the Bidder as a JV member. 

 

(iii) The Bidder shall provide accurate information on the related Bidding Form about any litigation or arbitration 

resulting from Contracts completed or ongoing under its execution over the last Ten (10) years.  A consistent 

history of awards against the Bidder or any member of a joint venture may result in rejection of the Bid. 
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Eligibility and Qualification Criteria for 

award of multiple packages (i.e. BW-UG-02 

& BW-UG-03) 

Compliance Requirements Documentation 

No. 
Factor/ 

Sub-Factor 
Requirement 

Single 

Entity 

Joint Venture (existing or intended) 
Submission 

Requirements 
All Parties 

Combined 

Each 

Member 

One 

Member 

2.3 Financial Situation 

2.3.1  Financial 

Performance 

The audited balance 

sheets or, if not 

required by the law of 

the Bidder’s country, 

other financial 

statements acceptable 

to the Employer, for 

the last five years 

(including 2015) shall 

be submitted and must 

demonstrate the 

current soundness of 

the Bidder’s financial 

position and its 

prospective long term 

profitability. 

As the minimum 

requirement, a 

Bidder’s net worth 

calculated as the 

difference between 

total assets and total 

liabilities should be 

positive since 2010. 

Must meet 

requirement 
N/A 

Must meet 

requirement 
N/A 

Form FIN – 1 

with 

attachments 

2.3.2 Average 

Annual 

Turnover 

Minimum average 

annual turnover of 

INR 1020 Crore / 160 

Million USD 

calculated as total 

certified payments 

received for Contracts 

in progress and/or 

completed, within the 

last Five  years 

divided by Five years. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

25 

percentage 

of the 

requirement 

Must meet 

40 

percentage 

of the 

requirement 

Form FIN –2 

2.3.3 Financial 

Resources 

(i) The Bidder shall 

demonstrate that it has 

access to, or has 

available, liquid 

assets, unencumbered 

real assets, lines of 

credit, and other 

financial means 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

25 

percentage 

of the 

requirement 

Must meet 

40 

percentage 

of the 

requirement 

Form FIR- 1 
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Eligibility and Qualification Criteria for 

award of multiple packages (i.e. BW-UG-02 

& BW-UG-03) 

Compliance Requirements Documentation 

No. 
Factor/ 

Sub-Factor 
Requirement 

Single 

Entity 

Joint Venture (existing or intended) 
Submission 

Requirements 
All Parties 

Combined 

Each 

Member 

One 

Member 

2.3 Financial Situation 

(independent of any 

contractual advance 

payment) sufficient to 

meet the cash flow 

requirements 

estimated as INR 180 

Crores for four 

months8for the subject 

Contract(s) net of the 

Bidder’s other 

commitments. 

  (ii) The Bidder shall 

also demonstrate, to 

the satisfaction of the 

Employer, that it has 

adequate sources of 

finance to meet the 

cash flow 

requirements on 

works currently in 

progress and for 

future contract 

commitments. 

Must meet 

requirement 

Must meet 

requirement 
N/A N/A 

Form FIR– 1 

and Form FIR - 

2 

 

Eligibility and Qualification Criteria 

for award of multiple packages (i.e. 

BW-UG-02 & BW-UG-03) Compliance Requirements 
Documentat

ion 

No. 

Factor/ 

Sub-

Factor 

Requirement 
Single 

Entity 

Joint Venture (existing or intended) Submission 

Requiremen

ts All Parties 

Combined 

Each 

Membe

r 

One 

Member  

2.4 Experience 
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Eligibility and Qualification Criteria 

for award of multiple packages (i.e. 

BW-UG-02 & BW-UG-03) Compliance Requirements 
Documentat

ion 

No. 

Factor/ 

Sub-

Factor 

Requirement 
Single 

Entity 

Joint Venture (existing or intended) Submission 

Requiremen

ts All Parties 

Combined 

Each 

Membe

r 

One 

Member  

2.4 Experience 

2.4.

1  

General 

Experience 

Experience under 

contracts in the 

role of prime 

contractor (single 

entity or JV 

member), for at 

least the last ten 

years
 

starting 1
st
 

January 2005. 

Must meet 

requireme

nt 

N/A 

Must meet 

requireme

nt 

Must 

meet 

requireme

nt 

Form EXP-1 

2.4.

2 

(a) 

Specific  

Experience 

A minimum 

number of four 

similar
(i)

 contracts 

that have been 

satisfactorily and 

substantially
(ii)

co

mpleted as a 

prime contractor 

(single entity or 

JV 

member)
(iii)

since 

1
st 

January 2005 

of which two 

contracts must 

have been 

completed since 

1
st
 January 2010 

till 30
th

 September 

2015. 

Must meet 

requireme

nt 

including 

undergrou

nd stations 

and tunnel 

Must meet 

full 

requirement

s
(iv) 

including 

tunnel and 

undergroun

d stations 

Must meet 

minimum 

30% 

requireme

nt of 

minimum 

value of 

work  

either for 

undergrou

nd station 

or tunnel. 

N/A 
Form EXP - 

2(a) 
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Eligibility and Qualification Criteria 

for award of multiple packages (i.e. 

BW-UG-02 & BW-UG-03) Compliance Requirements 
Documentat

ion 

No. 

Factor/ 

Sub-

Factor 

Requirement 
Single 

Entity 

Joint Venture (existing or intended) Submission 

Requiremen

ts All Parties 

Combined 

Each 

Membe

r 

One 

Member  

2.4 Experience 

2.4.

2 

(b) 

Specific 

Experience 

For the above or other contracts completed and under implementation as prime 

contractor (single entity or JV member), between 1st January 2010 and 30th September 

2015, a minimum experience in the following key activities successfully completed: 

  
i. Executed and 

completed at 

least  one 

Metro tunnel 

by Closed 

Face TBM of 

at least 3 km 

in total length 

(single tunnel 

length to be 

counted) of 

underground 

metro tunnel. 

Must meet 

requireme

nts 

 

Must meet 

requirements 

 

NA 

Must 

meet 

minimum 

50% of 

requireme

nt 

Form EXP-

2(b) 

  
ii. Execution and 

completion of 

at least four 

underground 

stations with 

the following 

features:  

-excavation 

depth  to  

accommodate  

two  or  more 

levels (platform 

and   concourse) 

below the 

ground surface.; 

Must meet 

requireme

nts 

 

Must meet 

requirements 

 

NA 

Must 

meet 

minimum 

50% of 

requirem

ent 

Form EXP-

2(b) 

Notes for the Bidder 

(i) The similarity shall be based on the physical size, complexity, methods/technology and/or other 

characteristics described in Section VI, Employer’s Requirements. Summation of number of small value 

Contracts (less than the value specified under requirement) to meet the overall requirement will not be 
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Eligibility and Qualification Criteria 

for award of multiple packages (i.e. 

BW-UG-02 & BW-UG-03) Compliance Requirements 
Documentat

ion 

No. 

Factor/ 

Sub-

Factor 

Requirement 
Single 

Entity 

Joint Venture (existing or intended) Submission 

Requiremen

ts All Parties 

Combined 

Each 

Membe

r 

One 

Member  

2.4 Experience 

accepted. Single similar works mean the construction of Metro Rail tunnel and/or underground station 

in an urban environment and the minimum value of work should be INR 350 crores. 

(ii) Substantial completion shall be based on 80% or more works completed under the Contract. 

(iii) For contracts under which the Bidder participated as a JV member, only the Bidder’s share, by value, shall 

be   

       considered to meet this requirement. 

 (iv) In case of a JV, the value of Contracts completed by its members shall not be aggregated to determine 

whether the requirement of the minimum value of a single Contract has been met. Instead, each Contract 

performed by each member shall satisfy the minimum value of a single Contract as required for single 

entity. In determining whether the JV meets the requirement of total number of Contracts, only the number 

of Contracts completed by all members each of value equal or more than the minimum value required shall 

be aggregated. Minimum value of single contract of similar nature
(i)

 is INR 350 crore. 
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Section 3.1: New Price Schedule Refer Sl.No.C3. of Addendum 1 

 

Price Schedules 
 

This is a terminated contract for the balance works. The bidder is required to go through 

the drawings and schedules before quoting. However they are indicative only he is also 

required to visit the site. 

1.1. Preamble 

The Pricing Document shall be read in conjunction with Notice of Invitation to Tender, Instructions 

to Bidders and all Tender Documents. 

The Contract is a lump sum priced Contract, adjusted by the Price Adjustment Formula detailed in 

SP Clause 22 of Part 2.  The Works are divided into Price Centres each representing one or more 

groups of inter-related works forming part of the Works. The detailed Scope of Works is given in 

Part 2-Employer’s Requirements. 

The individual item descriptions within each Price Centre are indicative only of the Work included 

in this Contract and shall not be taken as defining the scope of work to be executed either under the 

Price Centre or the Contract. 

The item descriptions, if given, are general summaries only, therefore no omission from, or error in, 

item descriptions within this Pricing Document shall warrant an adjustment of the Contract Price 

nor entitle the Contractor to seek an extension of time under the Contract. 

The rates for non-schedule items should be based on TN PWD schedules and rates 2015. For the 

items not available in TNPWD schedule, DSR 2015 will be adopted. No escalation will be allowed. 

The individual percentages inserted in the Percentage Column of the Pricing Schedule shall be used 

for the sole purpose of assessing amounts due for inclusion or exclusion (negative variations) 

within interim payments.  

The percentage rate for each item detailed in Price Centres A, B, C, D, E, F, G, H, I and J, and the 

rates included in Price centre K of this Pricing Document are for finished items of work 100% 

complete in all respects, and shall be held to include all waste on materials, duties, landing charges, 

shipping costs for transport by air, sea or land (or any combination thereof), insurance, import taxes 

and duties, input VAT, unloading, storage, getting into position, hoisting, lowering, erection, 

distributing to positions, fixing, temporary works including false-work and formwork (shuttering), 

demolition, excavation, removal of debris, labour, materials, scaffolding and staging, plant, 

supervision, maintenance, contractor’s profit and establishment/ overheads, together with 

preparation of design and drawings, all general risks, insurance liabilities, compliance of labour 

laws and taxes/duties etc. as per statuary obligations set out or implied in the Contract, making 

good prior to handing over to the Employer and anything reasonably to be inferred from the 
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description of the item and indispensably necessary thereto, and all other requirements of the 

Contract. 

The activity descriptions for items within Price Centres shall be deemed to cover the aspects of the 

relevant item scope, irrespective of the fact that the Bidder may not have inserted an amount 

against any item description. The total amount of each Price Centre shall be deemed inclusive of all 

of the Contractor’s obligations to execute the part of the Works covered by the Price Centre and to 

perform all of his other obligations under the Contract in respect thereof. The Contractor shall not 

be entitled to receive any further or additional payment in respect of such Price Centre. 

The total amount payable for each of the Price Centres B to J shall be equal to 95% of the Sum of 

the Price Centres inserted into the Pricing Summary Schedule below.   

The person authorized to sign on behalf of the Bidder shall sign in full, with company seal and 

date, at the bottom of all pages of the Pricing Schedule. 

1.2. Contract Price 

The total of all Price Centres B, C, D, E, F, G, H, I, J and K as shown in the Pricing Summary 

Schedule below, with the addition of Tamil Nadu VAT, constitutes the Contract Price which shall 

be the total amount to be paid to the Contractor for executing the Works and performing all other 

obligations under the Contract, subject only to any further amounts as may be determined by the 

Engineer as being due to the Contractor in accordance with the Contract.  

The Price Centre totals and the Contract Price shall not be subject to adjustment by the Contractor in 

respect of any error or oversight in the preparation of this Pricing Document, and they represent the full 

extent of the Contractor’s entitlement to receive payment in respect of such Price Centres. Errors will be 

corrected by the Employer for any arithmetic mistakes in computation or summation found in the tender 

submission, as indicated in the ITB Part 1. 

The bidder is to note that Price centre K must be priced in Indian Rupees only. 

The payment for all utility diversion works (temporary or permanent diversion) undertaken for the 

purpose of completion of the scope of works entrusted shall be based on the applicable departmental 

rates for the year 2015 (TNEB, CMWSSB, BSNL, TNPWD, etc.).  The contractor shall have to submit 

the necessary estimated bill of quantities and drawings prior to execution to the Engineer for approval of 

proposal. After execution of the diversion works, the Employer shall release the payments for the 

subject diversion based on the completion certificate received from the concerned department along 

with the as-built records that have been jointly signed-off by the contractor, Engineer and the utility 

department authority. The payment will only be made on the basis of actual measurement of work done 

and will be valued accordingly. 

Payments for Price Centres B, C, D, E, F, G, H, I and J will be made in the currencies quoted by the 

contractor upto 95% of the respective price centre values.   

Price Centre “A” calculated as 5% of the price centre totals of price centre B to J, shall also be paid in 

the currencies quoted by the contractor. 

For the purpose of calculation of Price Adjustment under SP Clause 22, the Contract Price shall be 

calculated excluding TN VAT and Basic Customs Duty (since they are reimbursed as per actuals). 
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1.3. Description of Pricing Centers 

The Pricing Documents comprise Price Centre “A”, which represents Preliminaries and General 

Requirements associated with Price Centres B to H inclusive, and Price Centres “B, C, D, E, F, G, 

H, I, J and K”, which represent a series of work activities comprising a complete component when 

constructed. Price Centre K represents schedule of items for D-wall and Structural Repairs in 

stations and tunnels and the rates quoted by the bidder shall include all such costs related to 

preliminaries and general requirements for such works.   

1.3.1 Price Centre A is not priced as it is deemed to be included in the total amount inserted into the 

Pricing Summary for Price Centres “B to J” and is included in this document for payment purposes 

only.  Price Centre A is dedicated to Preliminaries and General Requirements as stated in the 

Schedule of Payments, including, but not limited to, the following, as per the requirements and 

other details given in the Employer’s Requirements, Drawings and Specifications;  

a) Initial works programme 

b) Three month rolling programme 

c) Detailed works programme 

d) Monthly progress report 

e) Software support plan 

f) Back-up copies of the software submission 

g) Interface management plan 

h) Interface matrix and specific contract interface sheets 

i) Station co-ordination installation plan for each station on a room by room basis 

j) Project management information system 

k) Contractor’s staff organisation plan 

l) Project signboard submission 

m) Occupational Safety, Health & Environmental Plan 

n) OHS&E Manual requirements submission 

o) Environmental management plan 

p) Detailed spoils management plan 

q) Diesel emission mitigation plan 

r) Dust Control plan 

s) Temporary traffic and control plan 

t) Accommodation proposals and provisions 

u) Procurement Plan 

v) Contractor’s manufacturing management plan 

w) Comprehensive testing programme 

x) Installation plan and programme 

y) Method statement for installation 

z) Comprehensive testing and commissioning programme 

aa) Test procedures 

bb) Inspection and Test Plan 

cc) Factory test plan 

dd) Partial acceptance test plan 

ee) System acceptance test plan 

ff) Maintenance support plan 

gg) Schedule of spare parts for EMS 

hh) Training plan 
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ii) All interfacing works within the Project and other Interfacing Contractors, and 

jj) All other items included in the Scope of Works given in Employer’s Requirements 

(Part 2). 

The Bidder is to note that some of the Items are payable as a portion of the indicated percentage on 

a monthly or quarterly basis or are paid proportionately using the percentages of the items of works 

as noted in brackets (**%) in the Price Centre. 

The Bidder should note that for the following Key Staff; QA Manager, Safety Manager and Chief 

Interface Coordinator, not employed and on site within 30 days of date of mobilisation in 

accordance with the Contractor’s Programme, there shall be a deduction of 2 lakhs for each month, 

or part thereof, as determined by the Engineer, whose decision shall be final and binding. 

1.3.2 Price Centres “B, C, D, E, F, G, H, I, J and K” are dedicated to the design of the temporary and 

permanent works, construction and finishing of all Stations, entrances/exits, bored tunnels, cut and 

cover tunnels, access shafts, cross passages, subways, walkways, vehicle parking, drop off zones, 

landscaping, restoration/reinstatement of the road works, architectural and builders works, building 

services, finishes, etc.., as specified and as stated in the Schedule of Payments, as per the 

requirements and other details given in the Employer’s Requirements, Drawings and 

Specifications, all as specified in Part 2. 

 The Contractor is to note that some of the Items are payable proportionately using the percentages 

of the items of works, as cumulative percentages, as noted in brackets (**%) in the Price Centre 

item description. 

1.3.3  The cost of additional repair/restoration/reinstatement items of works undertaken by the contractor 

beyond the scope shall be paid as variation on the basis of actual measurement of works done and 

will be valued based on Southern Railway SOR 2008 + 50%, latest DSR, TNPWD rates etc as 

applicable to the year 2015. 

 The price Centre K is dedicated to the cost related to items for D-Wall/ Structural repairs for 

stations and tunnels and any such works executed shall be paid on actual measurement basis. The 

contractor is required to price these items which shall include the contractor requirement for 

preliminaries and general requirements for execution, overheads, profits, etc. 

          For items payable under Price centre K, payment will only be made on the basis of certification of 

actual measurement of works  done and will be valued in accordance with the relevant items in 

price centre K. 

          The Employer will be arranging alternative water supplies for existing water wells affected by the 

Works and where required any assistance rendered by the Contractor shall be paid by the latest 

TamilNadu PWD rates. 

 The cost of those utilities which the Contractor chooses to retain/protect during construction will be 

deemed to be included in Price Centres “B to J”.   

1.3.4  Price / Cost Breakdown 

1.3.4.1 The totals for each Price Centre B, C, D, E, F, G, H, I, J and rates for items in price centre K of this 

Pricing Document shall be deemed to include for all costs associated with the supply, manufacture 

and delivery to Site of such item by the Contractor (including, without limitation, the cost of 
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design, manufacture, packing, supply and delivery to Site, testing and commissioning, labour cost 

if applicable, preliminaries and other general requirements, overheads and profit) irrespective of the 

quantity of the items to be supplied. 

1.3.4.2 The percentage rate for each item detailed in Price Centres B, C, D, E, F, G, H, I, J and rates for 

items in price centre K of this Pricing Document are for finished items of work, 100% complete in 

all respects, as stated in Clause 1.1 above. 

1.3.4.3 Variations will only be considered if there is any additional work required beyond the scope of the 

underground stations and tunnels, or the Engineer instructs any changes to the existing scope. 

Variations shall include all works instructed by the Engineer (in consultation with the Employer), 

beyond the scope of the balance works contractor. The price adjustment clause in SP 22 shall not 

be applicable for variation items. 

1.3.4.4 Payments to the Contractor will be made on a monthly basis in accordance with Clause 14.3 of GC, 

unless otherwise stipulated. All items will be paid at 100% completion unless payment is noted as 

being paid proportionately using the percentages of the items of works as noted in brackets (**%) 

in the Price Centre.  

For any additional items, payment will be made on the basis of actual measurement of work-done 

and valued in accordance with any relevant item(s) in i) latest TamilNadu PWD rates and ii) latest 

DSR (applicable as written in priority).  

1.3.4.5 No payment will be made against any item in the Contractor’s Pricing Document which does not 

have a value entered against it within the Amount column, including ‘0’, ‘NIL’ or intentionally left 

blank. 

1.3.4.6 The lump sums included for Tunnel Price Centres shall include for the capping, removal of or other 

measures necessary for dealing with the presence of the existing wells but the reprovision of the 

water supply shall be arranged by the Employer. 

1.4 Schedule of Payments (SOPs) 

The total sum for Price Centre “A” Preliminaries shall be equal for 5% of Price Centres B, C, D, E, 

F, G, H, I and J. Payments under Price Centre A will be made on a monthly, quarterly, or 

percentage basis as indicated in Price Centre A.  

The Schedule of Payments, refer Sub-clause 14.4 of GC, for a Price Centre shows the amount 

payable to the Contractor for work carried out in that Price Centre subject to conditions stated in 

this Contract and shall be used to determine the amounts of the interim payments in accordance 

with Sub-clause 14.3 of GC.  

The value of Basic Customs Duty shall be subtracted proportionately from all Price Centres for the 

purpose of calculation of Price Centre Values in the Interim Payment Certificates. 

As part of the first Monthly Progress Report provided in accordance with Sub-clause 4.21 of GC, 

the Contractor shall convert the time scale of the SOPs included as part of the Contractor’s 

Submission from “months after Commencement Date” to months and years on the Gregorian 

calendar. 

1.5 Payment Concept 

Payment will be calculated using the Schedule of Payments (SOPs), subject to the Engineer being 

satisfied that the works for each item are 100% complete, unless payment is on a 

percentage/monthly/quarterly basis. Payment will be based on the Contractor’s submission of a 



Chennai Metro Rail Project – Phase I 

Contract No.BW-UG-03 

 Addendum 1 

 

CMRL             ADM-29        2015 

monthly statement, in accordance with Sub-clause 14.3 of GC.  The Engineer may, at his 

discretion, certify partial completion and payment of item units in parts of not less than 30% of that 

item. 

Subject to the Contractor’s Monthly Statement meeting the minimum value of 2% of Contract 

Price, and after the Engineer’s assessment, the Engineer will issue an Interim Payment Certificate 

calculated on percentages from the SOP Items, Sub-clause 1.3.4.6 above, for each Price Centre in 

the manner described in Sub-clause 14.6 of GC.  

 

1.6 Revisions During the Contract Period. 

1.6.1    Revisions to Price Centres. 

In the unlikely event that revisions to the Price Centres are required during the Contract in 

accordance with Clause 14 of GC, the following procedures shall apply: 

a) Where new items are required, the Schedule of Payments and the Price Centre Descriptions 

shall be revised, by the Contractor, to include the new item(s) with the appropriate description 

of the work and submitted to the Engineer for a Notice 

b) Where revisions to existing Price Centres are required, the appropriate Price Centre 

description shall be revised by the Engineer to reflect the revisions to the work. 

1.6.2 Revisions to Schedule of Payments. 

The affected Price Centre total, the Schedule of Payments, and the Contractor’s Price shall be adjusted by 

the Engineer to incorporate any change to the Contract Price.  The Contractor shall update the Schedule of 

Payments and submit to the Engineer for a Notice of No Objection. 

1.6.3 Engineer may revise the Schedule of Payments in consultation with the Employer during the course of 

execution. 
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Contract No.BW-UG-03 

DESIGN AND CONSTRUCTION OF BALANCE WORKS OF UNDERGROUND STATIONS AT 

AG-DMS, TEYNAMPET, NANDANAM, SAIDAPET AND SAIDAPET RAMP PORTION AND 

ASSOCIATED TUNNELS 

PRICING SUMMARY 

Price 

Centre 
Description Indian Rupees 

Foreign 

Currency (1) 

Foreign 

Currency (2) 
 

       

 
Stations      

 
       

B AG-DMS Station      
 

       

C Teynampet Station      
  

     

D Nandanam Station      
 

       

E Saidapet Station      
 

       

 Tunnel Sections 
     

        

F AG-DMS Station to Teynampet Station      
       

G Teynampet Station to Nandanam Station      
       

H Nandanam Station to Saidapet Station      

       

I Saidapet Station to Ch.13,840      
       

J 
Cut and Cover Tunnel and U-Section 

Structure North of Ch.13,840 

     

     

K 
Schedule of items for D-Wall/ Structural 

Repair for Stations and Tunnel 

 _ _ 

        

 TENDER SUB TOTAL (P)    

 
TN VAT (Ceiling Amount) (Q)      

 
TENDER TOTAL (R=P+Q)      

 

BASIC CUSTOMS DUTIES (S) 

(Ceiling Amount) 

     

 
TOTAL AMOUNT (T=R-S)      

 
Rate of Conversion of Foreign Currency 

to INR on Base date 
   

 

Equivalent Total Amount in Indian 

Rupees (T for evaluation purpose  

– Both in figures and in words) 
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Note: 

(1) Payments for this Contract will be made in Indian Rupees, two other currencies from OECD countries, if the 

Contractor so desires, or in a combination of all three currencies. Bidders shall quote for Price Centres B to J 

including Customs Duty but excluding TN VAT. Price Centre A has not been priced but will be 5% of the 

price centre totals of Price Centres B to J quoted in the table. 

(2) Insert one currency symbol as appropriate.  

(3) The Bidder is to note that i) Price Cetre K ii) TN VAT (Ceiling Amount) and iii) Basic Customs Duties 

(Ceiling Amount), must be priced in Indian Rupees only.  

(4) Bidder is to insert a ceiling amount for Tamil Nadu VAT and Basic Customs Duties, which will be reimbursed 

in accordance with contract condition. Bidders shall note that the Basic Customs Duty and TN VAT indicated 

in the above table will be reimbursed by the Employer on proof of payment/liability subject to the ceiling 

amounts indicated in the above table.  

(5) The Equivalent Total Amount shall be equal to the sum of the Tender Totals, minus the sum inserted for Basic 

Customs Duties. The Equivalent Total Amount shall be converted into Indian Rupees if other currencies are 

used and the exchange rate(s) shall be that prevalent on the Base Date as publicised by the Reserve Bank of 

India. 

(6) The Bidder shall complete the Tender Total (R) in words below;  

TENDER  TOTAL  (R):     ___________________________________________________________  

______________________________________________________________________________________  

 

 

 

 

 

 

Authorized Signatory with Company Seal 
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New Price Centre A: Refer Sl.No. C4. of Addendum 1 

Schedule of Payments 

Pricing centre "A" Preliminaries shall be equal to 5% of the Price centre Totals of Price centre B to J 

Price Centre 'A' Details  

Price 

Centre 
Description Percentage ℅ for Sub Items 

    % Unit 

A Preliminaries (5%) 
  

A1 Contractual Submissions 
  

A1.1 Submission of PII, Bond, insurances, etc. 4% 
 

A1.a Submission of Performance BG 40%  

A1.b Professional Indemnity Insurance 30%  

A1.c Car Policy ( Insurances) 30% Quarterly 

A2 General Items 
  

A2.1 Initial Works Programme, 4%  

A2.2 
Detailed Works Programme, updates, revisions and Three 

Month Rolling Programme 
4% Quarterly 

A2.3 Monthly Progress Report 6% Monthly 

A2.4 
Design Statement & Programme for Design Deliverables 

(Design Units) 
4% LS 

i On Submission 60% 
 

ii On Approval 40% 
 

A2.5 Quality Assurance & Quality Control Plans & Audits 8% LS 

i Submission of Plan 25%  

ii Audit 75%  

A2.6 Interface Management Plan & Audits 8% LS 

a Submission of IMP(25% of 8%) 25%  

b Quarterly Audit on Interface Performance(75% of 8%) 75%  

A2.7 Interface Matrix and Specific Contract Interface Sheets 4% LS 

 
a) Nomination of CIC (25% of 4%) 25%  

 
b) Detailed study of Interface Points(75% of 4%) 75%  

A2.8 
All Interface management and coordination, including 

provision of services, for the Interfacing Contractors 
4% Monthly 
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Schedule of Payments 

Pricing centre "A" Preliminaries shall be equal to 5% of the Price centre Totals of Price centre B to J 

Price Centre 'A' Details  

Price 

Centre 
Description Percentage ℅ for Sub Items 

    % Unit 

A2.9 

Interface management and coordination from the issue of 

Taking Over Certificate until start of Revenue Services. 

(Employer to instruct if required.) 

4% Quarterly 

A2.10 
Station Coordination Installation Plan for Each Station on a 

Room by Room Basis 
4% LS 

i Station Coordination Installation Plan 25% Monthly 

ii Room By Room Basis 75% Monthly 

A2.11 Project Management Information System 4% Nos 

A2.12 

Contractor's Staff Organisation Plan & Key Staff.(Contractor 

to note Key Staff payment deduction, refer Clause 1.3.1 

above.) 

4% Monthly 

A2.13 Project Sign Boards 2% Yearly 

A2.14 OHS&E Plan Submission 4% One Time 

A2.15 
Compliance with Occupational Safety, Health and 

Environmental Plan & Audits 
12% LS 

i Submission of Plan 25% One Time 

ii Audit 75% Quarterly 

A2.16 

Environmental Management Plan & Audits to include; Spoils 

Management, Diesel Emission Mitigation and Dust Control 

Plans & Audits 

4% LS 

i Submission of Plan 25% One Time 

ii Audit 75% Quarterly 

A2.17 Comprehensive Testing and Commissioning Programme 4% After ROD 

A2.18 Schedule of Spare Parts 4% LS 

A2.19 Training Plan, Updates and Audits 4% LS 

i Submission of Plan 25% One Time 

ii Audit 75% Quarterly 

 
Sub Total 96% 
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Schedule of Payments 

Pricing centre "A" Preliminaries shall be equal to 5% of the Price centre Totals of Price centre B to J 

Price Centre 'A' Details  

Price 

Centre 
Description Percentage ℅ for Sub Items 

    % Unit 

A2.20 
All other Items that are included or inferred in the Employer's 

Requirements Part 2. 
4% 

 

  Total for Price Centre A 100% 
 

  

The Above Total for Price Centre A shall be equal to 5% of the sum of the Total Amount for the each Price 

centre "B to J". 
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New Price Centre I: Refer Sl. No. C5. of Addendum 1. 

Schedule of Payments 

Pricing Centre “K” Schedule of items for D-Wall/ Structural Repair for Stations and Tunnel 

Price Centre ‘K’ Details 

Price 

Centre 

Item Description Unit Qty. Rate Amount 

 Undertake necessary D-Wall and Structural Repair (Roof, Concourse, Base Slab, Columns and 

Beams) of already executed works by Terminated Contractor with Approved Method Statement and 

Specification including D-Wall Rendering etc.   

K1 Undertake repair works of all types of Cracks and Joint 

leakages including dry/wet cracks of various thickness 

includes with D-Wall Joints, Structural cracks in roof, 

concourse, base etc. as per approved method statement and 

materials to the satisfaction of the Engineer. 

RM 

 

300m   

K2 Undertake repair works for rebar exposed area including 

removal of contaminated concrete to sound concrete, 

application of bonding agent, structural repair, to required 

finish standard, curing with approved methods and materials 

to the satisfaction of the Engineer.  

M
2
 

 

150m
2
   

K3 Mapping of exposed coupler including with drilling and 

grouting of displaced coupler along with required pull-out 

test etc. as per approved methods statement and materials to 

the satisfaction of Engineer. 

Nos. 30,000   

K4 Chipping and repair of honey comb concrete including 

removal of loose concrete to the sound concrete, application 

of bonding agent, structural repair to the required finish 

standard, curing etc. with approved method statement and 

materials to the satisfaction of the Engineer. 

M
2
 

 

150m
2
   

K5 Undertake control chipping of excess bulging concrete 

beyond 25mm exposure. Including with repair of chipped 

concrete to match with adjoining finishes with approved 

method statement and materials to the satisfaction of the 

Engineer. 

M
3
 

 

30m
3
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Schedule of Payments 

Pricing Centre “K” Schedule of items for D-Wall/ Structural Repair for Stations and Tunnel 

Price Centre ‘K’ Details 

Price 

Centre 

Item Description Unit Qty. Rate Amount 

K6 Under take necessary repair of soil subsidence with 

TAM/Pressure grouting or lean concrete filling for complete 

stabilization including with secondary treatment for 

subsequent subsidence with approved method statement and 

materials to the satisfaction of the Engineer. 

M
3
 

 

150m
3
   

K7 Undertake back-up D-wall panel of single bite panel (2.5m 

length 1.0m thick and 20m deep approximately) with plain 

cement concrete (M-35) as per approved method statement 

and materials to the satisfaction of the Engineer. 

M
3
 

 

200m
3
   

K8 Undertake repair of all types of cracks and Joint leakages 

including dry/wet cracks of various thickness in installed 

tunnel rings as per approved method statement and 

materials to the satisfaction of the Engineer. 

RM 150m   

Total for Price Centre “K”  

( both in figures and words in INR only) 

(in INR only) 

Note:  

(1) The quantities indicated are tentative only. However, payment will be made based on actual 

measurement of work done. 

(2) For every repair, the contractor should make a mapping of the defect, suggest the method of repair and 

material to be used and its quality control procedure.  

(3) There is no limit to increase or decrease in the above quantities. 

(4) Any other item not covered above, but required as per site condition, will be paid as variation. 
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SP 26 & 27: Refer Serial No. G6 & G7 

SP No. Section VII-GC Sub-

clause No. 

The following clause in this Part-B Specific 

Provisions supplement Section VII General 

Conditions, unless otherwise stated. 

SP26 Clause 2.1 Right of 

access to the site 

Replace Clause 2.1(b) of General Conditions with the 

following 

 

In case of delay in handing over of the site by the 

Employer, the Contractor will be given extension of 

time only. The payment in the extended period in such 

cases will be with price adjustment effective from the 

original date of completion. 

 

SP27 14.9 Payment of 

retention Money 

Add the following sub-clause at the end of Clause 

14.9 of General Conditions: 

 

14.9.1  One half of the retention money in the form of 

Bank Guarantee will be released when the 

Taking Over Certificate is issued by the 

Engineer. Balance retention money (BG) will 

be released within 21 days after the issue of 

Performance Certificate.  
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Annexure to supplementary instructions 45.4.3: Refer Sl. No. D2 of Addendum 1. 

LIST 1A 

INVENTORY OF PLANT AND MACHINERIES  

BW-UG-03 

Sl.No. Location Equipment Make Reference 

1 
1SA - 

Batching Plant 
DG (JSP500) 

JAKSON ENG. 

LTD. 
CJS-06112695 

2 
1SA - 

Batching Plant 
Hydra F-15 ESCORTS 

Reg. No: MH-06AL5732 

Eng No: 4H-2682/0900010 

3 
1SA - 

Batching Plant 
Transit Mixer AMW-2518TM Reg. No: TN19F5002 

4 
1SA - 

Batching Plant 
Transit Mixer AMW-2518TM Reg. No: TN19F4936 

5 
1SA - 

Batching Plant 
Transit Mixer AMW-2518TM Reg. No: TN09BQ0322 

6 
1SA - 

Batching Plant 
Transit Mixer AMW-2518TM Reg. No: TN19F5042 

7 
1SA - 

Batching Plant 
Transit Mixer AMW-2518TM Reg. No: TN19F5019 

8 
1SA - 

Batching Plant 
Transit Mixer AMW-2518TM Reg. No: TN19F4930 

9 
1SA - 

Batching Plant 

Mobile Crane 

(QY50K) 

XUZHOU Heavy 

machineries Co. Ltd. 
Reg.No: HR38P2550 

10 
1SA - 

Batching Plant 

Chiller Plant 

C/SETUP 
Reynold Model No: RRIGO175DC 

11 
1SA - 

Batching Plant 

RO Plant with 

MCV 
MiDAS Not Available 

12 
1SA - 

Batching Plant 

Front End 

Loader 
HINDUSTAN Reg No: TN-09-BM-2047 

13 
1SA - 

Batching Plant 

Concrete 

Batching Plant - 

120 CUM 
  

14 
SSA - Ground 

Level 

Crawler Crane - 

80T 
SANY - CHINA SCC  800 C 

15 
SSA - Ground 

Level 

Concrete Pump 

(BP 1800) 
SCHWING - INDIA 

SCHWINGSTETTERMAIYA 

PVT.LTD 

16 
SSA - Casting 

Yard 

Gantry Crane  

(25T ) 

ELECTROMECH 

INDIA 
SL NO: 3640 

17 
SSA - Casting 

Yard 

Generater  - 

75KV 

STAMFORD - 

INDIA  

18 
SSA - Casting 

Yard 

Gantry Crane ( 

25T ) 

ELECTROMECH 

INDIA 
SL NO: 3639 

19 
SSA - Casting 

Yard 

Generater  - 

75KV 
ADOR 

 



Chennai Metro Rail Project – Phase I 

Contract No.BW-UG-03 

 Addendum 1 

 

CMRL             ADM-39        2015 

LIST 1A 

INVENTORY OF PLANT AND MACHINERIES  

BW-UG-03 

Sl.No. Location Equipment Make Reference 

20 
SSA - Casting 

Yard 

KATO Crane 

(KR300) - 30T 

KATO - JAPAN - 

TOKYO 
TN - 09 - BS 7230 

21 
SSA - NEAR 

ENTRY - A 

Generator 

(125KV) 
POWERIKA CJS-11114268 

22 
SSA - NEAR 

ENTRY - A 
Lorry  -1 No TATA TN09-BS0525 

23 
SSA - Near 

Office 

Generator 

(250KV) 
- GEN/0250/38526 

24 
SCR - CMRL 

Guest House 
Hydra Crane ESCORTS F-15 

Eng.No:EE483CDCH587051, 

CHASSIS NO:169B162416 

25 
SCR - CMRL 

Guest House 

Vehicle (TATA-

407) 
TATA Reg.No:TN21-AW-2677 

26 

SCR - GIL 

Central  W/S  

Area 

Mobile Concrete 

Pump (Boom 

Placer) 

Ashok Leyland, 

Putzmeister M-36-4 
Reg.No:TN-19-D-0217 

27 

SCR - GIL 

Central  W/S  

Area 

Mobile Crane  

50 T 

Zoom lion, Escorts 

QY50V 

Model: ZLJ5419JQ Z50V, VIN: 

L5E5H4D329A004624 

28 

SCR - GIL 

Central  W/S  

Area 

Dumper Vehicle TATA1613 Reg No:TN-21-AX-4045 

29 

SCR - GIL 

Central  W/S  

Area 

Vehicle (TATA 

407) 
TATA Reg.No:TN-09-BQ-7681 

30 

SCR - GIL 

Central  W/S  

Area 

Vehicle Mounted 

Water Tanker 
Ashok Leyland Reg.No:MH-46-F-5703 

31 

SCR - GIL 

Central  W/S  

Area 

Dumper Ashok Leyland Reg.No:TN-09-B5-0524 

32 

SCR - GIL 

Central  W/S  

Area 

Mini Truck EICHER Reg.No:TN-19J-2830 

33 SCR - Lab 
All required 

equipments   

34 
SCR - 

Entrance - A 
Pile Rig HR260 MAIT HR260 2600290729 PRS/2500/17402 

35 
SCR - 

Entrance - A 
JCB 3DX JCB 

JCB Sr.No:1248462, Reg.No:TN-

09-BS-7231 

36 

SCR - GC 

Container 

Near main 

Generator 

75KVA 
Jaksons CJS-07033969, GEN/0075/19291 
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LIST 1A 

INVENTORY OF PLANT AND MACHINERIES  

BW-UG-03 

Sl.No. Location Equipment Make Reference 

gate 

37 STE - Entry D 
DG 

set(125KVA) 
Jakson Limited GEN/0125/37177 

38 STE - Entry D 
DG 

set(125KVA) 
Jakson Limited GEN/0125/37176 

39 

AG-DMS - 

Entry/Exit - A 

& NBM Area 

D.G., 125 KVA JAKSONS CJS-09072039 

40 

AG-DMS - 

Entry/Exit - A 

& NBM Area 

D.G., 125 KVA JAKSONS CJS-10036481 

41 

AG-DMS - 

Entry/Exit - A 

& NBM Area 

Back Hoe 

Loader 
JCB TN-21-AX-0582 

42 

AG-DMS - 

Entry/Exit - A 

& NBM Area 

Crawler Crane -  

80 T 
SANY 08CC08230478 

43 

AG-DMS - 

Entry/Exit - A 

& NBM Area 

Crawler Crane -  

75 T 
TATA TFC-280 25768204 

44 

AG-DMS - 

SBM, Ground 

Level area 

Vehicle 

(TEMPO 407) 
TATA TN-09-BP-2442 
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LIST 1B 

INVENTORY OF PLANT AND MACHINERIES  

BW-UG-03 

Sl.No. Location Equipment Make Reference 

1 
Up line tunnel 

(TBM S701) 
Grouting machine Techniwel Model: TWG3, Sl no: 1613 

2 
Up line tunnel 

(TBM S701) 
Agitator motor Kirloskar Sl. No: XBA - 8702 

3 Saidapet ramp 
Track mounted 

transit mixer 
MUHLHAUSER KBM-7 

4 

Down line 

tunnel (TBM 

S702) 

Transformer - 250 

kVA 
CREL Sl. No: 127750 

5 

Down line 

tunnel (TBM 

S702) 

Shotcrete pump Meyco Sl. No: 4140950107 
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LIST 2 

INVENTORY OF PLANT AND MACHINERIES  

BW-UG-03 

Sl. 

No. 
Location Equipment Make Reference 

1 
SCR - 

Entrance -B 

Craweller Crane - 

80T 
SANY 08CC08130018, SCC800C 

2 
SCR - 

Entrance - A 
D Sander Linatex Linatex 150 – 160 

3 

SCR - GC 

Container 

Near main 

gate 

Generator 125KVA Powerica 
NAL/MOEF/ PL-F12/2007/ 0214,  

Sr.No:01/13/05/ 1459 

4 

SCR - GC 

Container 

Near main 

gate 

Generator 250KVA SDB-1 omega GE250-02 

5 
STE - Steel 

yard 
Desandler GMT Desandler 150/MCU/HR 

6 
STE - Steel 

yard 
DG set - 40 KV Powercia DG40SL/F11 

7 
STE - Steel 

yard 
DG set Perkins GE 375 – 01 

8 
STE - Steel 

yard 

DG set - 140 KVA - 

2 No's.  
GE 140 - 10,140-12 

9 
STE - Main 

Station Box 
Crawler Crane Sany CS50-16 

10 STE - Entry B Grab(Kelly) UCONESA B300 – 02 

11 STE - Entry B Crawler Crane Sany SCC 400C 0214 - 106-0 

12 

AG-DMS - 

Entry/Exit - A 

& NBM Area 

Mixing unit with 

Motor BAUER with 

Panel board 

MAT 
 

13 

AG-DMS - 

Entry/Exit - A 

& NBM Area 

Bentonite Pump with 

Motor (5HP) 
VARISCO 

 

14 

AG-DMS - 

Entry/Exit - A 

& NBM Area 

Bentonite Pump with 

Engine (DIESEL 

PUMP) 

VARISCO 67C02435 

15 

AG-DMS - 

Entry/Exit - A 

& NBM Area 

Bentonite Pump with 

Motor (5HP) 
VARISCO 
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LIST 2 

INVENTORY OF PLANT AND MACHINERIES  

BW-UG-03 

Sl. 

No. 
Location Equipment Make Reference 

16 

AG-DMS - 

Entry/Exit - A 

& NBM Area 

Grab Machine 

(B180HD) 
CASAGRANDE D1802S0182 

17 

AG-DMS - 

Entry/Exit - A 

& NBM Area 

De Sanding Unit BAUER 
 

18 

AG-DMS - 

Material 

Stackyard / 

GC Container 

D.G., 62 KVA KIRLOSKAR 3H-3025-1324720   2013/11/ 29/52076 
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